SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACW65-02-B-0004 SEALED BID (IFB) 15-Apr-2002
(Construction, Alteration, or Repair) |:| NEGOTIATED (RFP) 10F 32
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W26GLG-2087-4862
7. ISSUED BY CODE |DACWG65 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
CONTRACTING OFFICE (CA/CW)
US ARMY ENGR DIST NORFOLK ATTN: See ltem 7
CENAO-CT 803 FRONT STREET
NORFOLK VA 23510-1096
TEL: (757) 441-7744 FAX: (757) 441-7183 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: SUSAN | HURST (757) 441-7747
SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging, Norfolk Harbor Channel, Craney Island Reach and Norfolk Harbor Reach (Lamberts Point to Sewells Point), Norfolk
Harbor, VA

This is an UNRESTRICTED procurement

POC

Susan Hurst

757-441-7747 757-441-7183 fax
susan.i.hurst@usace.army.mil

11. The Contractor shall begin performance within __ 45 calendar days and complete it within __ 90 calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See FAR 52.211-10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in originaland __ 1 copies to perform the work required are due at the place specified in Item 8 by _14:00:00 (hour)
local time _5/15/02 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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SECTION 00010 Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1.00 Lump Sum

Mobilization and Demobilization

FFP

PURCHASE REQUEST NUMBER W26GL G-2087-4862

NET AMT
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 365,000.00 Cubic
Yad
Dredging

FFP - Dredging the Norfolk Channel to depths of 47 feet and 52 feet with 1 foot
of allowable overdepth, and placing the dredged material within the Craney
Island Dredged Material Management Area, complete, including all associated
work as indicated and specified. Quantity is estimated

PURCHASE REQUEST NUMBER W26GL G-2087-4862

NET AMT

TOTAL CLINS 0001 and 0002

CLAUSES INCORPORATED BY REFERENCE:

52.222-38 Compliance with Veterans' Employment Reporting Requirements DEC 2001
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SECTION 00100 Bidding Schedulée/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-1 Solicitation Definitions--Sealed Bidding JUL 1987
52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.225-10 Notice of Buy American Act/Balance of Pay ments Program FEB 2000
Requirement--Construction Materials
52.225-10 Alt | Notice of Buy American Act/Balance of Payments Program FEB 2000

Requirement--Construction Materials (Feb 2000) Alternate |

52.225-12 Notice of Buy American Act Requirement - Construction Materials FEB 2000
Under Trade Agreements

52.225-12 Alt 1 Notice of Buy American Act Requirement - Construction Materials FEB 2000
Under Trade Trade Agreements (Feb 2000) - Alternate |

52.232-38 Submission of Electronic Funds Transfer Information with Offer ~ MAY 1999

252.204-7001 Commercial And Government Entity (CAGE) Code Reporting AUG 1999

CLAUSES INCORPORATED BY FULL TEXT

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed price contract resulting from this solicitation.

(End of clause)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from US
Army Corps of Engineers (CENAO-SS-C), 803 Front St, Norfolk VA 23510

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
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the Work, will be included in any contract awarded as aresult of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Richard Klein
Address: US Army Corps of Engineers
Norfolk District
803 Front Street
Norfolk, VA 23510
Telephone: 757-441-7243

(End of clause)
52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asiif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

E4L C02 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

E4LCO04 EVIDENCE OF AUTHORITY TO SIGN OFFERS

Evidence of the authority of individuals signing offersto submit firm offers on behalf of the offeror isrequired
except where the offer is signed, and shows that it is so signed, by: the President, Vice-President, or Secretary of an
incorporated offeror; a partner in the case of apartnership; or the owner in the case of a sole proprietorship. Failure
to submit with the offer satisfactory evidence of the authority of all other persons may be cause for

rejection of the offer asinvalid or nonresponsive.
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E4LC05 PREAWARD SAFETY CONFERENCE

a. Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred one
or more accidents, or where, in the opinion of the Contracting Officer, thereis any question regarding this
compliance with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer
prior to any award under this solicitation, shall attend a conference with representatives of the Contracting Officer to
discuss any such accidents or non-compliance, the reason for their occurrence, and measures which will be taken to
preclude any recurrence thereof.

b. Information elicited at this conference will be used by the Contracting Officer, in conjunction with other
information obtained in a preaward survey, in determining the bidder's responsibility.

c. Theitemsdiscussed, the preventive measures considered, and any conclusions reached in this conference shall
be recorded in minutes of the meeting, which shall be authenticated by the signatures of representativesof the bidder
and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of the
bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him.

E4LCO06 INSPECTION OF THE SITE

Prospective bidders are invited to visit the site of the work in order to acquaint themselves asto site conditions and
other problemsincident to the prosecution of the work. Arrangements for inspection of the site shall be made
through the Office the Area Engineer identified in the clause 52.236-27, entitled "SITE VISIT
(CONSTRUCTION)."

E4LCO7 SUBCONTRACTING PLAN (CONSTRUCTION)

If the offeror is alarge business and the offer amount exceeds $1,000,000.00, he shall submit a subcontracting plan
within three (3) working days of being notified (either verbally or in writing) that he is the apparent low bidder or is
otherwise in line for award. The subcontracting plan shall be reviewed and approved by the Contracting Officer
prior to award.



DACW65-02-B-0004

Page 7 of 32

E4L C08 MAGNITUDE OF CONSTRUCTION PROJECT

The estimated contract price of the work for this project is $1,000,000 to $5,000,000
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E4LCO09 BASIS OF AWARD

All blanks must befilled in by the bidder. A single award will be made to the lowest responsible, responsive bidder
on the basis of the total price bid. Prior to making an award, a pre-award survey will be made and the low bidder
will be required to show that he has the necessary capital, experience, and owns or can procure the necessary plant
to commence the work at the time prescribed in the specifications and thereafter to prosecute and compl ete the work
safely and satisfactorily within the time specified.

E4LC10 UNBALANCED OFFERS
Any offer which is materially unbalanced as to prices for the Base Items and the Optional Items may be rejected as

non-responsive or otherwise not considered for award. An unbalanced offer is one which is based on prices
significantly less than cost for some work and prices which are significantly overstated for other work.
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E4LC13 PERFORMANCE OF WORK BY CONTRACTOR

Offeror's attention is directed to FAR 52.236-1, "Performance of Work by Contractor." Contractor isrequired to
furnish a description of the work which will be performed by his own organization, (e.g., earthwork, paving, etc.),
the percentage of the total work this represents, and the estimated cost thereof. Such description of work to be
performed by the contractor's own organization shall be provided to the Contracting Officer within 10 days of
contract award.

E4LC23 INCURRING COSTS

The Government is not liable for any costs incurred by the offeror submitting an offer in response to this solicitation.

E4LC27 REQUIREMENT FOR "PAYMENT AND PERFORMANCE BONDS" OR "PAYMENT
BONDS ONLY"

If the resulting contract is awarded for an amount in excess of $100,000, the contractor shall be required to provide
both payment and performance bonds in accordance with FAR 52.228-15, " Performance and Payment Bonds--
Construction." FAR 52.228-15 applies only to those contracts awarded for an amount in excess of $100,000.

If the resulting contract is awarded for an amount in excess of $25,000 but no more than $100,000, the contractor
shall not be required to provide a performance bond. The required payment bond shall be provided in accordance
with FAR 52.228-13, "Alternative Payment Protections.” FAR 52.228-13 applies only to those contracts awarded
for an amount in excess of $25,000 by no more than $100,000. Neither payment nor performance bonds are
required for contracts awarded for an amount less than $25,000.

E4LC31 SOLICITATION ENVELOPES

Envelopes containing solicitation documents must be sealed and marked with the following information:
SOLICITATION NO.:
BRIEF DESCRIPTION:

CLOSING DATE AND TIME:

E4LC58 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm conmitment, e.g., bid bond supported by good
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notesof the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever isless.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.
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(e) In the event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that

exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.
(End of provision)
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY REFERENCE:

52.203-2 Certificate Of Independent Price Determination APR 1985

52.203-11 Certification And Disclosure Regarding Payments To Influence APR 1991
Certain Federal Transactions

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

CLAUSESINCORPORATED BY FULL TEXT

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that filesits Federal income tax returns on a consolidated basis, and of which the offeror is amember.

“Taxpayer ldentification Number (TIN),” asused in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulationsissued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS recordsto
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___TIN.

____TIN hashbeen applied for.

__ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.
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(e) Type of organization.
____Soleproprietorship;
____Partnership;
____ Corporate entity (not tax-exempt);
____ Corporate entity (taxexempt);
___ Government entity (Federal, State, or local);
___ Foreign government;
____International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name

TIN

(End of provision)

52.2045 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means aconcern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) is awomen-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are( ) arenot ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have ( ) have not ( ), within athree-year period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or acriminal offense in connection with obtaining, attempting to
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obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making fal se statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has ( ) hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of thisprovision isamaterial representation of fact upon which reliance was
placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

522191 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is23499 .

(2) The small business size standard is$17,000,000.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)

The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.
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(3) (Comp lete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business concern.

(4) (Completeonly if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned
small business concern.

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern,” means a concern, including its affiliates, that isindependently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That isat least 51 percent owned by one or more women; or in the case of any publicly owned business, at |east
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clausein this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be

furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
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preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for adefinition of program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.2192 EQUAL LOW BIDS (OCT 1995)

(a) Thisprovision appliesto small business concernsonly.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids. If
the bidder wishesto be considered for this priority, the bidder must identify, in the following space, the LSA in

which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier
subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder
from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an L SA concern.

52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of
obtaining a benefit on this solicitation. Status asasmall business and status as a small disadvantaged business for
general statistical purposesis covered by the provision at FAR 52.219-1, Small Business Program Representation.
(b) Representations.

(1) General. The offeror represents, as part of its offer, that it isasmall business under the size standard applicable
to thisacquisition; and either--

(i) It hasreceived certification by the Small Business Administration as a small disadvantaged business concern
consistent with 13 CFR 124, Subpart B; and

(A) No material changein disadvantaged ownership and control has occurred sinceits certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set
forth at 13 CFR 124.104(c)(2); and

(C) Itisidentified, on the date of this representation, as a certified small disadvantaged business concern in the
database maintained by the Small Business Administration(PROONet); or

___ (i) It has submitted a compl eted application to the Small Business Administration or a Private Certifier to be
certified as asmall disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on
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that application is pending, and that no material change in disadvantaged ownership and control has occurred since
its application was submitted.

(2)__For Joint Ventures. The offeror represents, as part of its offer, that it isajoint venture that complies with the
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for
the small disadvantaged business concern that is participating in the joint venture. [ The offeror shall enter the name
of the small disadvantaged business concern that is participating in the joint venture: ]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of aconcern for the
purposes of securing a contract or subcontract shall:

(1) Be punished by imposition of afine, imprisonment, or both;

(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Beindligible for participation in programs conducted under the authority of the Small Business Act.
(End of provision)

52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated inaprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ 11thas, [ ] hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilitiesthat will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue tofile for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);
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[ 1 (ii) Thefacility does not have 10 or more full -time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[] (iii) Thefacility does not meet the reporting threshol ds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[1(v) Thefacility isnot located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States hasjurisdiction.

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplieswill be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Seaclause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

E4LCO01 CORPORATE CERTIFICATE

Note: Contractor, if a corporation, should cause the following certificate to be executed under its corporate seal,
provided that the same officer shall not execute both the contract and the certificate.

CERTIFICATE

[ , certify that | am

of the corporation named as Contractor herein, that

, was then the of said

corporation; that said contract was duly signed for and in behalf of said corporation of authority

of its governing body, and is within the scope of its corporate powers.
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(Name of Corporation)

(Signature)

(Corporate Seal)

NOTE: A CORPORATE OFFICER OTHER THAN THE OFFICER SIGNING THE SOLICITATION MUST
FILL OUT AND SIGN THIS FORM.
E4LC17 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING

(a) The Offeror isrequested to enter its CAGE code in the space provided below. The CAGE code entered must be
for that name and address.

(b) If the Offeror does not have a CAGE code, it may ask the Contracting Officer to request one in accordance with
the provisions of DFARS 52.204-7001 in the section of this solicitation entitled "Instructions to Bidders."

(c) Do not delay submission of the offer pending receipt of a CAGE code.
CAGE Code:

() UNKNOWN



SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt|
52.203-3
52.203-5
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-13
52.211-18
52.214-26
52.214-27

52.214-28

52.214-29
52.219-4

52.219-8
52.219-9 Alt|
52.219-16
52.222-3
52.222-4

52.222-6

52.222-7

52.222-8

52.222-9

52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

52.222-36
52.222-37

52.223-5
52.223-6
52.223-14

Definitions (Dec 2001) --Alternate | MAY 2001
Gratuities APR 1984
Covenant Against Contingent Fees APR 1984
Anti-Kickback Procedures JUL 1995
Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
Limitation On Payments To Influence Certain Federal Transactions JUN 1997
Printed or Copied Double-Sided on Recycled Paper AUG 2000

Protecting the Government's Interest When Subcontracting With ~ JUL 1995
Contractors Debarred, Suspended, or Proposed for Debarment

Time Extensions SEP 2000
Variation in Estimated Quantity APR 1984
Audit and Records--Sealed Bidding OCT 1997
Price Reduction for Defective Cost or Pricing Data - Modifications OCT 1997
- Sealed Bidding

Subcontracting Cost Or Pricing Data--M odifications--Sealed OCT 1997
Bidding

Order Of Precedence--Sealed Bidding JAN 1986

Notice of Price Evaluation Preference for HUBZone Small BusinessJAN 1999
Concerns

Utilization of Small Business Concerns OCT 2000
Small Business Subcontracting Plan (Jan 2002) Alternate | OCT 2001
Liquidated Damages-Subcontracting Plan JAN 1999
Convict Labor AUG 1996
Contract Work Hours and Safety Standards Act - Overtime SEP 2000

Compensation

Davis Bacon Act FEB 1995
Withholding of Funds FEB 1988
Payrolls and Basic Records FEB 1988

Apprentices and Trainees FEB 1988
Compliance with Copeland Act Requirements FEB 1988
Subcontracts (Labor Standards) FEB 1988
Contract Termination-Debarment FEB 1988
Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
Disputes Concerning Labor Standards FEB 1988
Certification of Eligibility FEB 1988
Prohibition Of Segregated Facilities FEB 1999
Equal Opportunity FEB 1999

Affirmative Action Compliance Requirements for Construction FEB 1999

Equal Opportunity For Disabled Veterans, Veterans of the Vietham DEC 2001

Era and Other Eligible Veterans

Affirmative Action For Workers With Disabilities JUN 1998

Employment Reports On Special Disabled Veterans, Veterans Of DEC 2001

The Vietnam Era and Other Eligible Veterans

Pollution Prevention and Right-to-Know Information APR 1998

Drug Free Workplace MAY 2001
Toxic Chemical Release Reporting OCT 2000
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52.225-9

52.225-11

52.225 11 Alt |

52.225-13
52.226-1

52.227-1
52.227-2

52.227-4
52.228-1
52.228-2
52.228-5
52.228-11
52.228-12
52.228-13
52.228-14
52.228-15
52.229-3
52.229-5
52.232-5
52.232-17
52.232-23
52.232-23 Alt |
52.232-27
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-4
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-13 Alt |
52.236-14
52.236-15
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4
52.244-6
52.246-12

Buy American Act--Balance of Payments Program-Construction
Materials
Buy American Act--Balance of Payments Program-Construction
Materials Under Trade Agreements
Buy American Act--Balance of Payments Program-Construction
Materials Under Trade Agreements (Feb 2002) Alternate |
Restrictions on Certain Foreign Purchases
Utilization Of Indian Organizations And Indian-Owned Economic
Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
Infringement
Patent Indemnity-Construction Contracts
Bid Guarantee
Additional Bond Security
Insurance - Work On A Government Installation
Pledges Of Assets
Prospective Subcontractor Requests for Bonds
Alternative Payment Protections
Irrevocable Letter of Credit
Performance and Payment Bonds--Construction
Federal, State And Local Taxes
Taxes--Contracts Performed In U S Possessions Or Puerto Rico
Payments under Fixed-Price Construction Contracts
Interest
Assignment Of Claims
Assignment of Claims (Jan 1986) - Alternate |
Prompt Payment for Construction Contracts
Payment by Electronic Funds Transfer--Central Contractor
Registration
Disputes
Protest After Award
Differing Site Conditions
Site Investigation and Conditions Affecting the Work
Physical Data
Material and Workmanship
Superintendence by the Contractor
Permits and Responsibilities
Other Contracts
Protection of Existing Vegetation, Structures, Equipment, Utilities,
and Improvements
Operations and Storage Areas
Use and Possession Prior to Completion
Cleaning Up
Accident Prevention
Accident Prevention (Nov 1991) - Alternatel
Availability and Use of Utility Services
Schedules for Construction Contracts
Specifications and Drawings for Construction
Preconstruction Conference
Bankruptcy
Suspension of Work
Changes
Subcontracts for Commercial Items
Inspection of Construction

FEB 2002

FEB 2002

JUN 2000

JUL 2000
JUN 2000

JUL 1995
AUG 1996

APR 1984
SEP 1996
OCT 1997
JAN 1997
FEB 1992
OCT 1995
JUL 2000
DEC 1999
JUL 2000
JAN 1991
APR 1984
MAY 1997
JUN 1996
JAN 1986
APR 1984
FEB 2002
MAY 1999

DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
NOV 1991
APR 1984
APR 1984
FEB 1997
FEB 1995
JUL 1995

APR 1984
AUG 1987
DEC 2001
AUG 1996
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52.246-21 Warranty of Construction MAR 1994
52.247-34 F.O.B. Destination NOV 1991
52.248-3 Value Engineering-Construction FEB 2000
52.249-2 Termination For Convenience Of The Government (Fixed-Price)  SEP 1996

52.249-2 Alt1 Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996
1996) - Alternatel

52.249-10 Default (Fixed-Price Construction) APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Governnent Personnel Work Product APR 1992
252.204-7004 Reguired Central Contractor Registration NOV 2001

252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991

252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection ~ NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business APR 1996
Subcontracting Plan (DOD Contracts)

252.223-7004 Drug Free Work Force SEP 1988

252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993
Materials

252.225-7012 Preference For Certain Domestic Commodities AUG 2000

252.225-7031 Secondary Arab Boycott Of |srael JUN 1992

252.226-7001 Utilization of Indian Organizations and Indian-Owned Economic ~ SEP 2001
Enterprises-DoD Contracts

252.227-7033 Rightsin Shop Drawings APR 1966
252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7002 Obstruction of Navigable Waterways DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.242-7000 Postaward Conference DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Reguests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.245-7001 Reports Of Government Property MAY 1994
252.246-7000 Material Inspection And Receiving Report DEC 1991

252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 45 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 90 calendar days. Thetime stated for completion shall include final cleanup of the premises.

Should the quantity of material to be paid for and actually removed under this contract exceed the quantity from the
Bidding Schedule, additional time will be allowed at the rate of one day for each 8,000
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Cubic yardsin excess of the estimated quantity.
(End of clause)
52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $330.00 for each calendar day of delay until thework is
completed or accepted.
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are asfollows:

Goals for minority Goalsfor female
participation for each trade participation for each trade

24.7% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodicaly in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;
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(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" isNorfolk, VA
52.2233 HAZARDOUSMATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. Thisinformation shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, aMaterial Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for al hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or arevision to Federal Standard No. 313,
which rendersincompl ete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or

property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any datato which this clauseis applicable. The purposes of thisright are to--
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(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15 percent of the
total amount of work to be performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the advantage of the Government.

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may

be accessed electronically at this/these address(es):

http://www.arnet.gov/far/

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publicationsincorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small -scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.
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(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title File Drawing No.
Specifications per Table of Contents
Drawings H-10-10-226 7 sheets

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

General Decision Number VA020026
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General Deci sion Nunmb
Super seded General De

State: Virginia

Construction Type:
DREDG NG

County(ies):
STATEW DE

er VA020026

ci sion No. VA010026

DREDG NG CONSTRUCTI ON PRQJECTS ( Excl udi ng HOPPER DREDG NG

Modi fi cati on Number
0

COUNTY(i es) :
STATEW DE

ENG 00253 02/ 01/ 2000

HYDRAULI C DREDGES 20"
Lever man

Engi neer

Derrick Operator

El ectrician

Car penter

Mat e

Wel der

Spi || Barge Operator
Spi der Barge Operator
Tug Mast er

Tug Mate

Tug Deckhand

St ewar d

Oler

Deckhand

Shor eman

Second Cook

Messman

Fill Placer
Assistant Fill Placer

CLAMSHELL DREDGES:
Oper at or

Publ i cati on Date

03/ 01/ 2002

& OVER

Rat es

18.
17.
15.
16.
15.
.76
15.
15.
15.
14.
13.
10.
11.

14

11

17.

08
01
78
08
69

25
47
47
43
96
84
94

.58
10.
10.
10.
10.
15.
14.

84
63
84
63
69
27

99

Fri nges

AR OWOWWWLWWWWWWRWWWLWWWEAMSED

.01l+a
.01+a
.01+a
.01+a
.01+a
. 81+a
. 81+a
. 81+a
. 81+a
.01l+a
. 81+a
.61l+a
.61l+a
.6l+a
.6l+a
.61l+a
.61+a
.61l+a
.01+a
.01+a

.01l+a



Engi neer
Wel der
Mat e
Oler
Deckhand
Launchman
Scowman
Handyman

TUGS TENDI NG CLAMSHELL
DREDCES:

Tug Mast er

Tug Mate

Engi neer

Assi st ant Engi neer
Deckhand

Cook

STEWARD DEPARTNMENT ON
CLAMSHELL DREDGES:
Cook
Mess Cook
Messman & Janitor

FOOTNOTE:

16.
15.
14.
11.
10.
11.
10.
10.

16.
14.
15.
13.
10.
10.

09
01
45
58
84
58
99
84

30
10
46
92
69
99

. 57
.93
.78

a. PAI D HOLI DAYS: New Year's Day, Menoria
Day, Thanksgi ving
Day. Plus Vacation contribution of 7% of

Day, Good Friday, Labor

for all hours worked.

WWWWwWwwwhH

WwhhbdD

www

Day, |ndependence

.01+a
. 81+a
. 81+a
.61l+a
.61l+a
.6l1l+a
.6l+a
.6l+a

.01l+a
.01l+a
.01+a
.01+a
.6l+a
.6l+a

.61l+a
.61l+a
.61l+a

Day, Chri stmas

straight tinme pay
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SUVA2041A 11/01/1994

Rat es

HYDRAULI C DREDGES UNDER 20":

Lever man

Engi neer

Derrick Operator
El ectrician

Car penter

Mat e

Wel der

Spi |l Barge Operator
Spi der Barge Operator
Tug Master

Tug Mate

St ewar d

Oler

Deckhand

Tug Deckhand
Shor eman

Second Cook
Messman

Rodman

Handyman

Ni ght Cook

14

12

|—\
CRCRCRC RN CRS

.53
14.
13.
13.
13.
12.
12.
12.

18
20
45
14
39
78
97

. 97
12.
11.
10.
.12
. 50

29
76
42

50

.32

50
32
50
50

. 50

Fringes

NNNDNNNDNNONNNNNNNDNNDNNNNDNDN

. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a
. 96+a



Jani tor/ Porter

DI PPER DREDGES:
Oper at or
Engi neer
Wel der
Mat e
Oler
Deckhand
Launchman
Scowman
Rodman
Handyman

TUGS:

(Tendi ng Di pper Dredges)
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Day; plus vacation contribution of 7% of straight tine
pay for all hours worked.
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Unlisted classificati ons needed for work not

i ncluded within

the scope of the classifications |isted my be added after

award only as provided in the |abor

(29 CFR 5.5(a) (1) (v)).

st andards contract

cl auses

rates

In the listing above, the

|i sted under that identifier
bar gai ned wage and fringe benefit
i ndi cate uni ons whose rates have been determ ned to be

prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

rates.

desi gnati on nmeans that
reflect collectively

Ot her desi gnations
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1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the form
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:

Branch of Construction Wage Deterninations
Wage and Hour Division

U. S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U. S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (fornmerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON

52.232-5001 CONTINUING CONTRACTS (MAR 1995)--EFARS
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(a) Thisisacontinuing contract, as authorized by Section 10 of the
River and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project
having one or more non-federal project sponsors. The responsibilities of the Government are limited by this clause
notwithstanding any contrary provision of the "Paymentsto Contractor" clause or any other clause of this contract.

(b) The sum of __$1,000,000 has been reserved for this contract and is available for paymentsto the
contractor during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or more non-federal project sponsorswill be
reserved for this contract.

(c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically
provided in paragraphs (f) and (i) below. No such failure shall constitute a breach of this contract, except that this
provision shall not bar a breach-of-contract action if an amount finally determined to be due as atermination
allowance remains unpaid for one year due solely to afailure to reserve sufficient additional funds therefore.

(d) The Government may at any time reserve additional funds for payments under the contract if there are funds
available for such purpose. The contracting officer will promptly notify the contractor of any additional funds
reserved for the contract by issuing an administrative modification
to the contract.

(e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year,
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount
of additional funds which will be needed to meet payments due or to become due under the contract during that
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of
exhaustion.

(f) No payments will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor shall be entitled to simple interest on any
payment that the contracting officer determines was actually earned under the terms of the contract and would have
been made except for exhaustion of funds. Interest shall be computed from the time such payment would otherwise
have been made until actually or constructively made, and shall be at the rate established by the Secretary of the
Treasury pursuant to Public Law 92-41, 85 STAT 97, asin effect on the first day of the delay in such payment.

(g) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
contractor to any price adjustment under the " Suspension of Work" clause or in any other manner under this
contract.

(h) An equitable adjustment in performance time shall be made for any
increase in the time required for performance of any part of the work
arising from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

(i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds,
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to
treat hisright to proceed with the work as having been terminated. Such atermination shall be considered a
termination for the convenience of the Government.

(j) If at any time it becomes apparent that the funds reserved for any fiscal year arein excess of the funds required
to meet all payments due or to become due the contractor because of work performed and to be performed under the
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said
reservation by the amount of such excess.

(End of clause)

E4LC11 DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION)

Any contract awarded as aresult of this solicitation will be subject to the U.S. Department of Labor Wage
Decision(s) provided in Section 00800, identified as V A020026
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E4LC12 REQUIRED INSURANCE

The contractor shall procure and maintain during the entire period of performance under this contract, the following
minimum insurance:

TYPE AMOUNT
Workers Compensation Asrequired by State law
Employer's Liability $100,000 per person
General Liability $500,000 per occurrence

Motor Vehicle Liability
(for each motor vehicle):

Bodily injury or death $200,000 per person
$500,000 per occurrence
Property damage $20,000 per occurrence

Prior to commencement of work hereunder, the contractor shall furnish to the Contracting Officer a certificate or
written statement of the above required insurance. The policies evidencing required insurance shall contain an
endorsement to the effect that cancellation or any material change in the policies adversely affecting the interests of
the Government in such insurance shall not be effective for such period as may be prescribed by the laws of the
State in which this contract is to be performed and in no event less than 30 days after written notice thereof to

the Contracting Officer.

E4LC 14 PERFORMANCE EVALUATION OF CONTRACTOR

Asaminimum, the Contractor's performance will be evaluated upon final acceptance of the work. However, interim
evaluations may be prepared at any time during contract performance when determined to be in the best interest of
the Government. The format for the evaluation will be DD Form 2626, and the Contractor will be rated either
"Qutstanding," " Satisfactory," or "Unsatisfactory" in the areas of Contractor Quality Control, Timely Performance,
Effectiveness of Management, Compliance with Labor Standards, and Compliance with Safety Standards. The
Contractor will be advised on any unsatisfactory rating, either in an individual element or in the overall rating, prior
to completing the evaluation; all contractor comments will be made a part of the official record. In compliance with
DOD FAR Supplement 236.201, Performance Evaluation Reports will be available to all DOD Contracting Offices
for their future use in determining contractor responsibility.

E4LC16 ACCIDENT PREVENTION PLAN

In accordance with the clause entitled " Accident Prevention,” the contractor will not be allowed to commence work
on the job site until an acceptable accident prevention plan has been submitted. The contractor will receive official
notification of the acceptance of his accident prevention plan.

E4LC26 SMALL BUSINESS STANDARD FOR DREDGING

() FAR 52.219-1, SMALL BUSINESS PROGRAM REPRESENTATION, provides the SIC Code and small

business size standard for dredging.

(b) Additionally, to be considered small, afirm must perform at least 40% of the yardage with its own dredging
equipment or equi pment owned by another small dredging firm.
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E4LC28 IDENTIFICATION OF CORRESPONDENCE

All correspondence and data submitted by the contractor under this contract shall reference the contract number.
E4LC42 CONTRACTOR PLANT IDENTIFICATION

The contractor's company name/logo shall be permanently and prominently affixed to the port and starboard sides of
floating plant and to each side of all land vehicles deployed on an assigned project site. All floating plant shall
clearly and conspicuously display Coast Guard personnel rating capacities.

E4LC49 DESIGNATION OF AUTHORIZED REPRESENTATIVE OF THECONTRACTOR

The Contractor shall assign a number or employee who will act as Project Manager during the course of this contract
or during the course of adelivery order. Thisofficial shall be responsible for affording liaison between the contract

forces and the contracting office(s). This designation shall be in writing with a copy furnished to the Contracting
Officer.
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SECTI ON 01005
SPECI AL WORK REQUI REMENTS AND RESTRI CTl ONS
3/ 02

PART 1 GENERAL
1.1 Special Work Requirenments

The work consists of maintenance dredging of the Norfolk

Har bor Channel to the depths indicated. The Contractor shall
performthe schedul ed work with a hydraulic dredge and

pi pel i ne and deposit dredged material within the Craney Island
Dredged Material Managenent Di ked Contai nment Area as

i ndicated. All dredging, transport and placenent of dredged
mat eri al under this contract shall be in conpliance with all
conditions set forth in the Virginia Departnment of
Environmental Quality Water Protection Permt that is included
as a part of this contract at the end of SECTI ON 01355

ENVI RONVENTAL PROTECTI ON. The contract plans and
specifications have been prepared to conply with this permt
whi ch was established during the planning and devel opnent of
this project. The Contractor is advised that any deviations
fromthe construction nmethods and procedures indicated by the
pl ans and specifications that are not prior approved in
writing by the Contracting O ficer, and any non-conpliance
with or violation of the conditions stated in the permt,

shall be cause for the Contracting Oficer issuing a stop work
order. Any stop work orders issued for these causes will not
be subject to time extensions or cost recovery by the
Contractor. Any non-conpliance with or violation of the
conditions stated in the permt noted herein may result in
revocation of the permt for the project and may result in
crimnal and civil penalties against the Contractor.

1.1.1 Security and Public Safety of Wrk Areas

The dredgi ng and pl acenent areas are accessible to the general
public; however, the Governnment will not undertake to excl ude
the public or restrict public access to the site during the
work. The Contractor shall fully conply with the provisions
of OSHA safe working practices and the Safety and Acci dent
Prevention requirenments of these specifications. The
Contractor shall enploy the use of signs, barricades,

barriers, flagnmen, and any other devices and neasures required
to assure public and worker safety at the dredgi ng and

pl acement areas at all times. Unless directed otherw se, the
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Contractor may performthe schedul ed work 24 hours a day, 7
days a week. All lighting associated with the project shall be
limted to the i medi ate area of active construction only.
Such lighting shall be shielded, |ow pressure sodi um vapor
lights directed to the maxi nrum extent practical away from
popul ated areas and to avoid excessive illum nation of the

wat er .

1.1.2 Noise Control and Abat enent

The Contractor shall enploy the use of properly installed and
mai ntai ned nmufflers, silencers, and manufacturer's reconmended
sound suppressors on all plant, machinery, and equi pnent used
on this work. The use of sound signals such as whistles,
horns, or bells shall not be used if two-way radio

conmuni cation can acconplish the required function. The
Contractor shall not use sound signals, with the exception of
those signals required for vessel operations by the U S. Coast
Guard, during the tinme between sunset and sunri se.

1.1.3 Cooperation with other Contractors

During the period of this contract, other contracts may be in
force for the construction of other features of work on or

adj acent to the site of work being acconplished under this
contract. The Contractor shall arrange his plant, and shall
schedul e and performthis work, so as to effectively cooperate
with all other contractors and Governnent agenci es.

1.1.4 Coordination Between Contractors

It shall be the responsibility of the Contractor on this
contract to be fully informed of the extent of the limts of
work to be performed by other contractors. Should there be
any conflict between these Iimts, the Contractor shal

i mmedi ately notify the Contracting Oficer of the conflict,
and the Contracting O ficer's decision shall be final.

1.2 NOTI FI CATI ON OF | NTENT TO DREDGE AND REPORT OF DREDGH NG
TO THE DEPARTMENT OF ENVI RONMENTAL QUALI TY ( DEQ)

A notification giving the date and | ocation the Contractor
intends to start dredging shall be prepared and sent to DEQ as
specified bel ow. Upon conpletion of dredging, the Contractor
shal | prepare a Report of Dredging giving all data as

i ndi cated and sent to DEQ as specified. When the Contractor
sends a Notification or Report to DEQ a copy shall at the
sane tinme be furnished to the Contracting Officer. The
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Contractor shall include the Virginia Water Protection (VW)
Permt Nunmber on all Notifications and Reports.

1.2.1 Notification of Dredging to the Virginia Departnent of
Envi ronmental Quality (DEQ

The Contractor shall notify the Virginia Departnent of
Environmental Quality, attention Bert Parolari, 5636 Southern
Boul evard, Virginia Beach, Virginia 23462, in witing, at

| east 15 cal endar days prior to commencenent of dredging
oper ati ons.

1.2.2 Report of Dredging to the Departnent of Environnental
Qual ity (DEQ

The Contractor shall notify the Virginia Departnent of
Environmental Quality, attention Bert Parolari, 5636 Southern
Boul evard, Virginia Beach, Virginia 23462, in witing, within
30 cal endar days of conpletion of dredging operations. The
Contractor shall include in the Report the follow ng

i nformation:

(a) Date on which dredgi ng operations started.
(b) Date on which dredgi ng operations were conpl et ed.
(c) Amount of material dredged (in cubic yards).
1.3 PHYSI CAL DATA
1.3.1 Physical Conditions Information
The physical conditions indicated on the drawings and in the
specifications are the result of site investigations and
surveys. Information and data furnished or referred to bel ow
is furnished for the Contractor's information; however, it
shal | be expressly understood that the Governnent will not be
responsi ble for any interpretation or conclusion drawn from
this informati on or data by the Contractor
1.3.2 Weather Conditions Information

Conpl et e weat her forecasts, records and reports may be
obtained fromthe National Wather Service in Wakefield,
Virginia, telephone (757) 899-4200, Menu sel ection service or
operator assisted as applicable. The Contractor shall satisfy

SECTI ON 01005 PAGE 3



himself as to the hazards likely to arise fromthe weat her
conditions during the dredging peri od.

1.3.3 Weat her/ Physical Conditions

The | ocations of the work are sonewhat protected; however, it is
expected that severe weather conditions may occasionally
interfere with the progress of work. The area is tidal with a
mean range of tide of approximately 2.5 feet at Sewells Point;
however, currents are normally not of a sufficient velocity to
interfere with dredging operations.

1.3.4 Condition of Dredging Areas

The plans for dredging show the condition of the Channel at the
time of the nost recent survey; however, the condition of the
dredging areas wll be verified by a survey nmde before
dredgi ng. The dredgi ng area may contain trash, debris, and snmal
obstructi ons not shown on the plans for dredging. The Contractor
shall be advised there are no known cabl e or pipeline crossings
in the dredging areas; however, approximte |ocations of
pi pelines and cable crossings upstream and downstream of the
dredgi ng areas are shown on the draw ngs. The Contractor shall
take caution when working and navigating over all ~cable
crossings and notify the Contracting O ficer immediately if
danmaged or ot herw se di sturbed.

1.3.5 OQObstruction of Channel

The Governnment will not undertake to keep the area of channels
free fromvessels or other obstructions, except to the extent
of such regulations, if any, as may be prescribed by the
Secretary of the Arny, in accordance with the provisions of
Section 7 of the River and Harbor Act, approved 3 August 1917.
The Contractor will be required to conduct the work in such
manner as to obstruct navigation as little as possible, and in
case the Contractors' plant so obstructs the channel as to
make difficult or endanger the passage of vessels, said plant
shall be pronmptly noved on the approach of any vessel to such
an extent as may be necessary to afford a practicable passage.
Upon the conpletion of the work, the Contractor shall promptly
renmove his plant, including ranges, buoys, piles, and other
mar ks pl aced by himunder this contract in navigable water or
on shore.

1.3.6 Responsibility
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The Contractor shall hold and save harm ess the United States,
its officers, and enployees fromall clainms that may arise as
a result of the Contractor's negligence in connection with the
wor k performed under the contract, from nonconpliance by the
Contractor with the provisions of the contract draw ngs and
specifications, or fromthe instruction of the Contracting

O ficer.

1.3.7 Channel Traffic

Traffic in the Norfol k Harbor Channel consists of a w de
variety of types and sizes of vessels, including | arge deep-
draft commercial bulk carriers, tankers, container vessels,
and Naval vessels. Traffic will also include various |ight-to-
medi um draft bay and sea-goi ng vessels, tugs, barges, scows
and pleasure craft of all sizes. The contractor is inforned

t hat channel traffic may cause some interruptions of his
operations and delays in the progress of work.

1.3.8 Oyster G ounds

There are no known oyster grounds in the vicinity of the areas
to be dredged.

1.4 LAYOUT OF WORK AND SURVEYS
1.4.1 General

The Contractor shall be responsible for the |ayout of all work
and have all markings placed in the field marked by a |licensed
Prof essi onal Engi neer or Surveyor currently licensed in the
Commonweal th of Virginia. The markings shall be placed in the
i mmedi ate work areas only and shall be renoved once a work

area has been accepted. The Governnment will not establish a
tide staff gauge within vicinity of the respective dredging
areas. The government will utilize the NOAA automati c gage at

Sewell's Point. The Contractor may obtain tide data for
Sewel | ’s Point as described in the paragraph "RESPONSI BI LI TY
FOR Tl DAL MEASUREMENTS". The in-place markings shall be
verified by the Governnent before dredgi ng and dredged

mat eri al placenment operations commence. The Contractor shal
provide the Contracting Oficer witten notice at |east 14

cal endar days in advance of commencenent of dredgi ng and
dredged material placenment operations to assure the conpletion
of the initial Governnent verification review. The Governnment
shall verify all remaining markings as the dredging and
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dredged material placenment operations are allowed to proceed.
As applicable, the Government will furnish within 14 cal endar
days of receipt of a witten request by the Contractor, the
corner point coordinates for each contract dredging area or
acceptance section, and the coordi nates and nmonument
descriptions for the existing horizontal control wthin
vicinity of the work areas. All requests shall be addressed
to U.S. Arny Corps of Engineers, Norfolk District, Operations
Branch, Survey Section, CENAO TS-ON, 803 Front Street,
Norfol k, Virginia 23510-1096. Point of contact concerning
this request is Chief, Navigation Support and Survey Secti on,
t el ephone (757) 441-7125, or FAX (757) 441-7664. The
Contractor shall be responsible for using this information to
dredge within the areas and prisnms as shown, and to deposit
the dredged material at the locations indicated. The
Contractor shall establish and maintain at his own expense al
mar ki ngs of the dredgi ng and pl acenent areas and shall renove
sanme upon conpletion of the work. The contract conpletion
time will not be extended due to failure of the Contractor to
adequately establish and maintain his markings of the work

ar eas.

1.4.1.1 Electronic Survey and Positioning Systens

VWhen the Contractor utilizes electronic survey and positioning
systens to perform dredgi ng and dredged materi al placenent
operations, all work acconplished with the use of the systens
shall be reviewed and certified as accurate by the
Contractor's Quality Control Manager. This signed
certification shall be submtted as a part of the Daily Report
of Operations in accordance with the requirenments of SECTI ON
01451 to assure that all work perfornmed with the use of the
equi prent and systens meets contract requirenments.

1.4.2 Responsibility for Tide Measurenments

It shall be the responsibility of the Contractor to obtain
tide |l evel neasurenents and predictions as required to conduct
hi s dredging operations for the duration of the work.

1.4.2.1 Telenetered Tidal Reference Station

A telemetric tidal reference system has been installed and is
operated at Sewell’s Point by National Ocean Service (NOS).

The tidal reference station Sewell’s Point is used by the
Governnment for obtaining accurate tide | evel measurenents for
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t he schedul ed work at Channel to Newport News. The Contractor
can have access to the information fromthis tel enetered
station fromthe NOS website at
http://tidesonline.nos.noaa.gov. To access their Water Level
Stations on-line fromtheir web page, go to the Selection for
State Maps, Select Virginia, and go to Water Level Station
8638610 Sewells Point, VA. The Contractor can contact them by
phone at (757) 548-3051.

1.4.2.2 Telenmetered Tidal Reference System Mal functions

In the event that the NOS telenetered tidal reference system
is not in service, the Contractor shall immediately notify the
Surveyi ng Engi neering Section at the Norfolk District,

t el ephone (757) 441-7666.

1.4.3 Before Dredging Survey

The Contractor shall give the Contracting Oficer witten
notice at | east 14 cal endar days prior to arrival of the
dredge plant at the first work area or acceptance section, and
shall furnish witten notice at |east 14 work days in advance
of need for subsequent before dredging surveys. It is
understood that the surveys nade in response to notice by the
Contractor will constitute the before dredgi ng survey and that
any subsequent surveys occasi oned through Contractor del ays
wi Il be charged against the Contractor at a rate of $5, 000 per
day. The Contracting O ficer will not be responsible for any
del ays in the comencenent of work caused by inconplete
surveys if the Contractor fails to provide adequate advance
witten notice as specified.

1.4.4 Datum and Bench Marks

The plane of reference shall be nmean | ower | ow water (M.LW as
establi shed by National Ocean Service (NOS), as used on the
drawi ng and in these specifications. The following |isted
benchmarks are referenced on the drawi ngs and shall be used by
the Contractor for the |ocations specified:

BENCHMARK: CE " SEWELLS 1977"
ELEVATI ON: +8.48 feet above M.LW ( NOS)

The benchmark is |located at Sewells Point at the Norfolk

Naval Base, on the Northwest corner of the concrete
bul khead around the shoreline near the Degaussi ng Range
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Service Building. The nonument is a standard Corps of
Engi neers brass disk set in concrete, stanped "SEWELLS
1977". The nonunment is |ocated 122.2 feet Northwest of

t he Northwest corner of a chain-link fence around the
service building and tower, 2.9 feet Southeast of the
Nort hwest corner of the bul khead, and 32.7 feet Northwest
of a 2-inch steel pipe.

BENCHMARK: USE " BART, 1990"
ELEVATI ON: +8.62 feet above M.LW ( NOS)

The benchmark is l|ocated at the Norfolk International
Term nal on the East shore of Hanpton Roads, approxinmtely
1.3 mles west of Hanpton Boul evard, at the intersection of
Rai | road Avenue and Bul khead Avenue, near the East end of
Pier No. 1. The nonunent is a standard Corps of Engineers’
brass disk set in concrete, stanped "BART, 1990"
Benchmark is |located 74.6 feet West of power pole DO VEPCO
#36, 1.6 feet North of a bollard, 35.4 feet North of the
Nort heast corner of the building on Pier No. 1, and 4.9
feet Sout heast of the Southeast corner of the basin between
Pier Nos. 1 and 2.

BENCHVARK: CE " COAL-1, 1981"
ELEVATI ON: +10. 40 feet above M.LW ( NOS)

The benchmark is |located at Lanbert Point coal piers on the
East shore of Hanpton Roads, approximately 0.6 mle Wst to
Powhat an Avenue fromthe intersection of Hanpton Boul evard
and 38th Street, approximately 0.7 mle to the Southeast
corner of the Western nobst concrete pier on Norfol k and
Western Railway property. The nonunent is a standard Corps
of Engi neers' brass disk set in drill hole, stanped "COAL-
1, 1981".

1.4.5 Use of Coast Guard Navigation Aid Structures

The Commander, Fifth Coast Guard District, has authorized the
Norfol k District, Corps of Engineers, and its Contractors to
use fixed Federal aids to navigation structures, established
and mai ntained by the U S. Coast Guard, for support of
tenporary dredging tide gauges when perform ng Federal
dredgi ng operations. If a Contractor chooses to use navigation
aid structures for this purpose, he shall abide by the

foll owi ng requirenents:
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a. The Contractor shall advise the Conmander, Fifth Coast
Guard District, Aids to Navigation Branch, Federal Building,
431 Crawford Street, Portsmouth, Virginia 23704, in witing,
of his intention to attach tide gauges to navigation aid and
structures, prior to commencing a dredging project. This

notice shall include the name of each aid to navigation to
whi ch tide gauges are to be attached, and the antici pated
dates the gauges will be attached and renoved. A copy of this

notice shall be furnished at this time to the Contracting
O ficer.

b. The Contractor shall be required to renove any
tenporary tide gauges i medi ately upon conpl etion of dredging
operations and denobilization of dredging plant. The
Contractor shall at his expense repair or replace any aids
t hat he has danaged or destroyed as a result of the
Contractor's use of such aids.

c. This provision refers only to Federal aids to
navi gati on structures and does not authorize the Contractor to
utilize aids that are not established and mai ntai ned by the U.
S. Coast Guard. This provision also does not authorize the
Contractor to utilize Federal navigation aid structures for
any purposes other than the support of tenporary tide gauges.

1.5 ACCOMMODATI ONS AND SUBSI STENCE ABOARD DREDGE FOR
CONSTRUCTI ON REPRESENTATI VES

1.5.1 Accommodati ons

(a) Work Space - The Contractor shall furnish regularly
to Governnent construction representatives on board the dredge
a suitable working and storage space, equi pped and nmmi nt ai ned
to the satisfaction of the Contracting O ficer or his
representative. As a mnimumthe facilities shall include a
desk with chair for plan study, and a file drawer,
approxi mately 15" by 24", capable of being |locked with a
padl ock. The working space need not be a separate room but
shall be properly lighted, ventilated, and heat ed.

(b) Cellular Tel ephone and FAX Machi ne - The Contractor
shal |l provide a cellular phone and FAX machi ne aboard the
dredge which shall be nmade avail able for official use by the
Governnment | nspectors on a 24-hour a day basis to exclusively
conduct Governnent business and energency calls.
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1.5.2 Subsistence

If the Contractor maintains on this work an establishnment for
t he subsistence of his own enpl oyees, he shall, when required,
furnish to inspectors enployed on the work, and to al
Governnment agents who may visit the work on official business,
meal s of a quality satisfactory to the Contracting O ficer

The neals furnished will be paid for by the Governnent at a
rate of $5.00 for breakfast, $5.00 for lunch, and $14.00 for
supper.

1.5.3 Costs

The entire cost to the Contractor for furnishing, equipping,
and mai ntaining the foregoing acconmodati ons shall be incl uded

in the contract price. |If the Contractor fails to neet these
requi renents, the Contracting Officer will secure the
facilities referred to above, and their costs will be deducted

from paynments due to the Contractor
1.6 | NSPECTI ON
1.6.1 GCeneral

The presence of the construction representative shall not
relieve the Contractor of responsibility for the proper
execution of the work in accordance with the specifications.
The Contractor will be required:

a. To furnish, on the request of the Contracting O ficer
or any construction representative, the use of such boats,
boat men, | aborers, and material formng a part of the ordinary
and usual equi prent and crew of the dredgi ng plant as may be
reasonably necessary in inspecting and supervising the borrow
wor k ar eas.

b. To furnish, on the request of the Contracting O ficer
or any construction representative, suitable transportation
fromall points within the beach fill placenent area, to and
fromthe various pieces of plant and the staging areas, and
within the material placenment area as nay be reasonably
necessary in inspecting and supervising the beach fill work.
Shoul d the Contractor refuse, neglect, or delay conpliance
with these requirenents, the specific facilities my be
furni shed and nmai ntai ned by the Contracting O ficer, and any
resultant cost incurred by the government will be deducted
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from any anmounts due or to becone due the Contractor.
1.6.2 Hours of Work

The Contractor will be allowed to performwork 24 hours per
day, seven days per week, including holidays, for the entire
performance period. Precautions for night work shall be
coordinated with the Job Hazard Anal ysis. Adequate lighting in
conpliance with all OSHA Regul ati ons and Coast Guard

Regul ations for thorough inspection of night operations and
public safety shall be provided by the Contractor at his
expense.

1.7 CONTINU TY OF WORK

Payment will not be made for work done in any area designated
by the Contracting Officer until the full depth required under
the contract is secured in the whole of such areas, nor wll
paynment be made for excavation in any area not adjacent to and
in prolongation of areas where full depth has been secured
except by decision of the Contracting O ficer. Should any
such nonadj acent area be excavated to full depth during the
operations carried on under the contract, paynent for all work
therein may be deferred until the required depth has been nade
in the area intervening. The Contractor may be required to
suspend dredging at any tinme when for any reason the gages or
ranges cannot be seen or properly followed.

1.8 SHOALI NG
1.8.1 Shoaling Prior to Dredging

The drawi ngs and quantity estinmates are based on the condition
of the dredging area at the tine of the nost recent surveys;
however, the actual quantities to be dredged will be conputed
from surveys nmade i nmedi ately before dredgi ng. Any shoaling

t hat has devel oped, subsequent to the surveys indicated on the
drawi ngs and contiguous to the areas indicated to be dredged
under this contract, shall be renmoved by the Contractor at the
contract unit price for dredging, including any applicable
unit price adjustnents if so directed by the Contracting

O ficer. Any such shoaling within contiguous areas will be
included as part of the required dredging prismfor the

pur poses of CONTRACT CLAUSE "VARI ATI ON | N ESTI MATED
QUANTI TI ES".
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1.8.2 Shoaling Subsequent to Dredging

|f, before the contract is conpleted, shoaling occurs in any
section previously accepted, including shoaling in the

fini shed basin, because of the natural |owering of the side

sl opes, redredging at contract price, including any applicable
unit price adjustnments, wthin the [imt of available funds,
may be done if agreeable to both the Contractor and the
Contracting O ficer.

1.9 FINAL EXAM NATI ON AND ACCEPTANCE

As soon as practicable after the conpletion of the entire work
or any portion of the work which in the opinion of the
Contracting Officer will not be subject to damage by further
operations under the contract, such work will be thoroughly
exam ned at the cost and expense of the Governnent by
soundi ng, as determ ned by the Contracting O ficer. Should
any shoals, lunps, or other |ack of contract depth be

di sclosed by this exam nation, the Contractor will be required
to renmove sanme by dredging at the contract rate for dredging,
but if the bottomis soft and the shoal areas are small and
formno material obstruction to navigation, the renoval of
such shoal may be waived at the discretion of the Contracting
Officer. The Contractor shall provide adequate advance notice
to the Contracting O ficer of the conpletion of dredging of
each acceptance section to insure pronmpt performance of the
after dredgi ng acceptance surveys. The Contractor shall
provide the notice in witing at |east 10 cal endar days in

advance of anticipated conpletion of each section of work. |If
the Contractor fails to provide this advance notice, the
Contracting Oficer will not be responsible for any del ays
caused by inconplete surveys. The Contractor will be notified

when soundi ngs are to be made, and nmay acconpany the survey
party. \When the area is found to be in satisfactory
condition, it will be accepted. Should nore than two soundi ng
operations by the Governnent over an area be necessary by
reason of work for the renoval of shoals disclosed at a prior
soundi ng, the cost of such third and any subsequent soundi ng
operations will be charged against the Contractor at the rate
of $5,000 per day for each day in which the Governnment Pl ant
is engaged in sounding or is en route to or fromthe site or
held at or near the said site for such operations. Final
acceptance of the whole or a part of the work and the
deductions or corrections of deductions nade thereon will not
be reopened after having once been nmade, except on evidence of
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col l usion, fraud, or obvious error, and the acceptance of a
conpl eted section shall not change the tinme of paynment of the
retai ned percentages of the whole or any part of the work.

1.10 SIGNAL LI GHTS

The Contractor shall display signal |ights and conduct his
operations in accordance with the General Regul ati ons of the
Department of the Army and of the Coast Guard governing lights
and day signals to be displayed by towing vessels with tows on
whi ch no signals can be displayed, vessels working on w ecks,
dredges, and vessels engaged in |laying cables or pipe or in
submari ne or bank protection operations, |lights to be

di spl ayed on dredge pipe lines, and day signals to be

di spl ayed by vessels of nore than 65-feet in I ength noored or
anchored in a fairway or channel, and the passing by other
vessel s of floating plant working in navigable channels, as
approved by the Secretary of the Arny and the Conmmandant, U.
S. Coast Cuard.

1.11 SAFETY AND ACCI DENT PREVENTI ON
1.11.1 Safety Plan

The contractor shall not comrence work at a job-site prior to
t he Governnent's review of an acceptable contractor accident
prevention plan per the US Arny Corps of Engineers Safety and
Heal t h Requi rements Manual (EM 385-1-1) and di scussion of the
acci dent prevention plan at a prework nmeeting. Allow five
days for Governnent review of the accident prevention plan.

1.11.2 Conflicts

The Contractor shall conply with Occupational Safety and
Health Act (OSHA) Standards, Coast Guard, as well as the Corps
of Engi neers Safety and Health Requirenents Manual (EM
385-1-1). MWhen a conflict exists between Corps of Engineers
Saf ety and Heal th Requirenents Manual, nationally recognized
consensus standards, or the contract plans and specifications,
the nost stringent requirenents as determ ned by the
Contracting O ficer will govern.

1.11.3 Corps of Engi neers Standards

Cor ps of Engi neers Manual EM 385-1-1, 1996 edition, is hereby
suppl enented or revised as foll ows.
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1.11.3.1 Activity Hazard Anal ysis

Based on the construction schedule, the Contractor shall

submt an activity hazard anal ysis of each major phase of work
prior to entering that phase of activity. The analysis shal
include major or m nor hazards, as well as commonly recurring
deficiencies that m ght possibly be encountered for that
operation, and shall identify proposed nmethods and techni ques
of acconplishing each phase in a safe manner. The Project
Superintendent and the Corps of Engi neers Project |nspector
shall sign the analysis. A copy of the analysis shall be kept
on the job site and reviewed with enployees during orientation
and during weekly safety neetings.

1.11.3.2 Means of Escape for Personnel Quartered, or Working
on Floating Pl ant

Two means of escape shall be provided for assenbly, sleeping,
and nmessing areas on floating plant. For areas involving 10 or
nore persons, both nmeans of egress shall be through standard
Size doors opening to different exit routes. Where nine or
fewer persons are involved, one of the neans of escape may be
a wi ndow (m ni mum di mensi ons 24 inches by 36 inches) that
leads to a different exit route.

1.11.3.3 Energency Alarnms and Signals

(a) Emergency Alarns - Alarns shall be installed and
mai ntai ned on all floating plant requiring a crew where it is
possi ble for either a passenger or crewman to be out of sight
or hearing fromany other person. The alarm system shall be
operated fromthe primary electrical systemw th standby
batteries on trickle charge that will automatically furnish
the required energy during an electrical-systemfailure. A
sufficient nunber of signaling devices shall be placed on each
deck so that the sound can be heard distinctly at any point
above the usual background noise. All signaling devices shal
be so interconnected that actuation can occur from at | east
one strategic point on each deck.

(b) Fire Alarm Signals - The general fire alarm signal
shall be in accordance with Coast Guard Rul es and Regul ati ons
for Cargo and M scel | aneous Vessel s.

(c) Abandon Ship Signals - The signal for abandon ship
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shall be in accordance with the reference cited in (b) above.

(d) Man-Overboard Signal - Hail and pass the word to the
bridge. All personnel and vessels capable of rendering
assi stance shall respond.

1.11.3.4 Hurricane Pl an

A detailed plan for protection and evacuati on of personnel and
plant in the event of an inpending hurricane or storm shall be
subm tted for approval as a part of the Contractor's Accident
Prevention Program The plan shall include as a m nimum

(a) The tinme each phase of the plan will be put in
effect. The tinme shall be the nunber of hours remaining for
the stormto reach the worksite if it continues at the
predi cted speed and direction.

(b) The safe harbor for personnel and plant specifically
identified.

(c) The nanme of the boat that will be used to nove the
plant, its type, capacity, speed, and availability.

(d) The estinmated time necessary to nmove the plant to the
saf e harbor after novenent is started.

1.11.3.5 Equi pnment and Machi nery Operator Authorization

The Contractor shall submt a |ist of designated personnel
qualified and authorized to operate machinery and equi prment.
The list shall be maintained at the job site in a current
status at all tines.

1.11.3.6 Head Protection (Hard Hat)

The entire work site under this contract is designated as a
hard hat area. The Contractor shall post the area in
accordance with the requirenments of EM 385-1-1, and shal
insure that all prime and subcontractor personnel, vendors and
visitors utilize hard hats while within the project area.

1.11.3.7 Attendance at Safety Meetings

In order to allow for maxi num attendance at weekly tool box
(Saf ety) meetings, and nonthly supervisor neetings by Corps of
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Engi neers personnel, Contractors shall notify the Contracting
O ficer 5 cal endar days prior to the start of work, of the
time and | ocation of all such schedul ed neetings. The
contractor shall keep m nutes and provide copies to al
parti es attending.

1.11.4 Dredges, Pipelines, Barges, Scows and Attendant Pl ant
1.11.4.1 Equi prent and Machi nes
Al'l operabl e equi prent and nachi nes, shall be checked for:

(a) Manufacturer's safety instructions, permanent-nounted
and easily read.

(b) Guard Rails and life-lines at overboard access areas,
as applicable.

(c) Cover exposed noving parts with safety-guards to
prevent someone from accidentally stepping or falling on them

1.11.5 Dozers, Front-End Loaders, Backhoes, and O her
VWheel ed- Tract Machi nes

Dozers, front-end | oaders, backhoes, and ot her wheel ed-tract
machi nes operated on the beach shall be equi pped with rollover
protection and seatbelts. All rotating or reciprocating
parts, and any parts subject to high operational tenperatures
that are of such nature or so |located as to be or becone a
hazard to the operating or attending personnel, shall be
substantially guarded and insulated to the extent necessary to
elimnate the hazard. Walking or working surfaces and

pl atforns shall be of an anti-skid type.

1.11.5.1 Checks

All front end | oader-backhoe machi nes and ot her machi nes, such
as tractors that utilize a backhoe attachnent, shall be
checked for:

(a) Exposed backhoe boom swi ng foot pedals.

(b) Backhoe boom swing | ever that can be reached by a man
standing on the ground or on the outrigger support bracket.

1.11.5.2 Controls
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Where these conditions exist, guards shall be fabricated to:

(a) Cover over exposed foot pedals to prevent sonmeone
fromaccidentally stepping on them

(b) Enclose the swing lever so as to preclude operation
fromthe ground or fromthe outrigger support bracket.

1.11.6 Crawl er-, Truck-, and Wheel - Mount ed Cr anes

(a) When a crane is perform ng duty cycle work (such as
clanmshell, dragline, grapple, or pile driving) it does not
require anti-two bl ock equipnent. |[If the crane is required to
make a non-duty cycle lift (for exanple, to |lift a piece of
equi pnment, a tool box, or supplies), it will be exenpt from
the anti-two bl ock equi pnment requirenents if the foll ow ng
procedures are inplenented:

(1) an international orange warning device (warning
flag, warning tape, or warning ball) is properly secured to
the hoist line at a distance of 8 to 10 feet above the hoi st

rigging;

(2) the signal person (or an individual designated as
t he signal person) acts as a spotter to alert the crane
operator with a "STOP" signal when the warning device
approaches the boomtip and the crane operator ceases hoisting
functions when alerted of this; and

(3) while the non-duty cycle lift is underway, the
signal person shall not stand under the |oad, shall have no
duti es other than signal person, and shall conply with the
signaling requirenents of EM 385-1-1,;

(b) Anti-two bl ock devices are al ways required when
hoi sti ng personnel by crane or derrick.

1.11.7 Diving Operations

Al'l diving operations shall be planned in accordance with the
Cor ps of Engi neers Safety Manual EM 385-1-1 and nust be
limted to those tasks that cannot be acconplished in any

ot her manner. The Contractor shall submt for approval al

i nformati on which nay affect the work to be acconplished,

i ncludi ng divers nanes, nedical exam nation reports,
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qualifications of all divers and top-side tenders to be

enpl oyed in the diving operations, plant and equi pnment to be
enpl oyed on the work, and a witten dive plan with sketches
and narrative descriptions for each phase of the planned dive.

1.12 EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE
1.12.1 Costs

Al | owabl e cost for construction and marine plant and equi pnent
in sound wor kabl e condition owned or controlled and furnished
by a Contractor or subcontractor at any tier shall be based on
actual cost data when the Government can deterni ne both
ownership and operating costs for each piece of equipnment or
equi pnment groups of simlar serial and series fromthe
Contractor's accounting records. Wen both ownership and
operating costs cannot be determ ned fromthe Contractor's
accounting records, equipnent costs shall be based upon the
appl i cabl e provisions of EP 1110-1-8, "Construction Equi pnent
Omership and Operating Expense Schedul e", Region I1. Working
conditions shall be considered to be average for determ ning
equi pnent rates using the schedul e unl ess specified otherw se
by the Contracting Oficer. For equipnment not included in the
schedul e, rates for conparabl e pieces of equi pnent may be used
or a rate may be devel oped using the fornula provided in the
schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retrospective pricing,
the schedule in effect at the time the work was perfornmed
shal | apply.

1.12.2 Rentals

Equi pnrent rental costs are allowable, subject to the

provi sions of FAR 31.105(d)(ii) and FAR 31. 205- 36

substanti ated by certified copies of paid invoices. Rates for
equi pnment rented from an organi zati on under conmon control,

| ease- purchase or sal e-| easeback arrangenents will be

determ ned using the schedul e except that rental costs |eased
from an organi zati on under common control that has an
establ i shed practice of |easing the same or sim|lar equipnent
to unaffiliated | essees are allowable. Costs for mgjor
repairs and overhaul are unall owabl e.

1.12.3 Data
When actual equi pnent costs are proposed and the total anount
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of the pricing action is over $25,000, cost or pricing data
shall be submtted on the Standard Form 1411, "Contract
Pricing Proposal Cover Sheet". By submtting cost or pricing
data, the Contractor grants to the Contracting Oficer or an
aut hori zing representative the right to exam ne those books,
records, docunents and other supporting data that will permt
eval uati on of the proposed equi pnent costs. After price
agreenent the Contractor shall certify that the equi pnent
costs or pricing data submtted are accurate, conplete and
current.

1. 13 BRI DGE- TO- BRI DGE RADI O COVMUNI CATI ON

I n order that radio communication my be nmade with passing
vessel s, all dredges engaged in work under this contract shal
be equi pped with bridge-to-bridge radio tel ephone equi pnent.
The radi o tel ephone equi pnent shall operate on a single
channel very high frequency (VHF), FM on a frequency of

156. 65 negahertz with | ow power output having a comruni cation
range of approximately ten mles. The Federal Communications
Comm ssi on has approved the frequency.

1.13.1 Radio

The Contractor shall provide the Government construction
representative a portable radio capable of communicating with
the dredge for the duration of work under this contract. The
Contractor shall maintain the radio as required.

1.14 NOTI FI CATI ON OF COAST GUARD

Prior to commencenent of work on this contract, the Contractor
shall notify the Conmmander, Fifth Coast Guard District of his
i ntended operations to dredge and request that it be published
in the Local Notice to Mariners. This notification nmust be
given in sufficient time so that it appears in the Notice to
Mariners at |east 5 work days prior to the conmmencenent of
this contract.

1.14.1 Local Notice To Mariners

The Local Notice To Mariners (LNM for the Fifth Coast CGuard
District is avail able by phone at (757) 398-6367, on the

I nternet at: http://ww.navcen.uscg.m | /| nm d5/default.htm
and e-mai | address: ntm d5oan@ nternet.uscg.ml. The LNMis
the primary nmeans for dissem nating information concerning
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aids to navigation, hazards to navigation, and other itens of
marine information of interest to mariners on the waters of
the United States, its territories, and possessions. These
notices are essential to all navigators for the purpose of
keeping their charts, light lists, Coast Pilots and other
nauti cal publications up-to-date. These notices are published
weekly. They may be obtained free of charge, by nmaking
application to the Fifth Coast Guard District, Federal
Bui |l di ng, 431 Crawford Street, Portsmouth, Virginia 23704. |If
t he Contractor encounters any objects on the channel bottom
during dredgi ng operations or transport of his plant that
could be a hazard to navigation, he shall notify the Coast
Guard immediately as to | ocation and at the sane tinme notify
the Contracting O ficer.

1.14.2 Navigation Aids

The Contractor shall not relocate or nove any aids to

navi gati on that has been established by the U S. Coast Guard.
If it becones necessary to have any aid to navigation noved in
order to conpl ete dredgi ng operations under this contract, the
Contractor shall notify the U. S. Coast Guard in witing at the
address above with a copy to the Contracting O ficer not |ess
t han 15 cal endar days prior to such need for novenent. The
Contractor shall notify the U S. Coast Guard of the
approximate tinme the navigation aid may be relocated to its
original position. Al notifications to the U S. Coast Cuard
shall at the same tinme be provided to the Contracting O ficer
and recorded in the Daily Report of Operations. In the event
that the Contractor disturbs or danages any navigation aid
duri ng work operations, which includes during nobilization or
denobilization of his plant, the Contractor shall imediately
stop the activity which disturbed or danmaged t he navi gati on
aid, take immediate corrective action to prevent further

di sturbances or damage, and shall notify the Coast Guard

i medi ately as to | ocation, and at the same time notify the
Contracting O ficer.

1.15 ENVI RONMENTAL LI TI GATI ON

1.15.1 Litigation

If the performance of all or any part of the work is
suspended, del ayed, or interrupted due to an order of a court
of conpetent jurisdiction as a result of environnmental

litigation, as defined below, the Contracting Oficer, at the
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request of the Contractor, shall determ ne whether the order
is due in any part to the acts or om ssions of the Contractor
or a subcontractor at any tier not required by the terns of
this contract. |If it is determ ned that the order is not due
in any part to acts or om ssions of the Contractor or a
subcontractor at any tier other than as required by the terns
of this contract, such suspension, delay, or interruption
shall be considered as if ordered by the Contracting O ficer
in the adm nistration of this contract under the ternms of the
"Suspensi on of Work" clause of this contract. The period of
such suspension, delay, or interruption shall be considered
unreasonabl e, and an adjustnment shall be made for any increase
in the cost of performance of this contract (excluding profit)
as provided in that clause, subject to all the provisions
thereof. The term "environnental litigation" nmeans, a |awsuit
all eging that the work will have an adverse effect on the

envi ronnent or that the Governnent has not duly considered,

ei ther substantively or procedurally, the effect of the work
on the environnment.

1.16 HI STORI CAL AND ARCHAEOLOG CAL FI NDS

Federal |egislation provides for the protection, preservation,
and collection of scientific, prehistoric, historic, and
archaeol ogi ¢ data, including relics and speci nens that m ght
ot herwi se be lost as a result of any Federal construction
project. Should the Contractor, or any of the Contractor's
enpl oyees, or parties operating or associated with the

Contractor, in the performance of this contract discover
evi dence of possible scientific, prehistoric, historic, or
archaeol ogi c data, the Contractor shall immediately cease work

at that |ocation, and notify the Contracting O ficer, giving
the | ocation and nature of the findings. The Contractor shal
forward witten confirmation to the Contracting O ficer as
directed. The Contractor shall exercise care so as not to

di sturb or danmage shi pwecks, artifacts or fossils uncovered
duri ng excavation, dredging and material placenent operations,
and shall provide such cooperation and assi stance as may be
necessary to preserve the findings for renmoval or other

di sposition. Any person who, without witten perm ssion,

i njures, destroys, excavates, appropriates, noves or renoves
any historic or prehistoric artifact, object of antiquity, or
archaeol ogic resource is subject to arrest and penalty of |aw.
Wher e appropriate by reason of discovery, the Contracting
Officer may order delays in the tinme of perfornmance or changes
in the work, or both. If such delays or changes are ordered,
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an equitable adjustnent will be made in accordance with the
applicabl e clauses of the contract.

1.17 SCHEDULI NG AND DETERM NATI ON OF PROGRESS

I n accordance with the Contract Cl auses, the Contractor shal
submt for approval a practicable Progress Schedule at the
Pre- Construction Conference specified in SECTION 01200. The
Progress Schedul e shall be prepared and certified as conplete
by the Contractor's Quality Control Representative in the form
of a chart graphically indicating the sequence proposed to
accomplish each work feature or operation. The chart shall be
prepared to show the starting and conpletion dates of all work
features on a |linear horizontal time scale beginning with date
of Notice to Proceed, arrival date of Contractor's plant to
the job site, all activities scheduled prior to dredgi ng and
mat eri al placement operations, start and conpl eti on dates for
each beach fill acceptance section, and cal endar days to
conpletion of all work. An arrow shall represent each activity
in the construction. The head to tail arrangenment of arrows
shall flow fromleft to right and shall show the order and

i nt erdependence of activities and the sequence in which the
work is to be acconplished as planned by the Contractor. Each
arrow representing an activity shall be annotated to show the
activity description and duration. Contractor shall indicate
on the chart the inportant work features or operations that
are critical to the tinmely overall conpletion of the project.
Key dates for such inportant work features and portions of
work features are mlestone dates and shall be so indicated on
the chart. This schedule will be the medi um through which the
timeliness of the Contractor's construction efforts is

apprai sed. When changes are authorized that result in
contract tinme extensions, the Contractor shall submt a

nodi fied chart for approval by the Contracting O ficer.

The Contract Clause entitled "SCHEDULE FOR CONSTRUCTI ON
CONTRACTS" with reference to overtine and extra shifts, nmay be
i nvoked when the Contractor fails to start or conplete work
features or portions of sanme by the time indicated by the

m | estone dates of the approved progress chart, or when it is
apparent to the Contracting O ficer fromthe Contractor's
actual progress that these dates will not be met. Neither on
this chart nor on the periodic chart that the Contractor is
required to prepare and submt, as described in "SCHEDULE FOR
CONSTRUCTI ON CONTRACTS" of the Contract Cl auses, shall the
actual progress to be entered include or reflect any materials
that may be on the site, but are not yet installed or
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incorporated in the work. For paynent purposes only, an

al l owmance will be nmade by the Contracting O ficer of 100
percent of the invoiced cost of materials or equi pnment
delivered to the site but not incorporated into the
construction, pursuant to Contract Cl ause "PAYMENTS UNDER

FI XED- PRI CE CONSTRUCTI ON CONTRACTS". The Contractor's
progress schedule shall include a chart of the schedul ed work
activities plotting schedul ed conpl etion percentage based on
dol l ar value on one axis and tine on the other axis. The
actual progress shall be plotted on the required periodic
chart submttals to indicate the percentage of work schedul ed
and actually conpl eted. When quantity volune variations for a
respective beach fill acceptance section falls bel ow or
exceeds the projected amount by 5% or nore, the Contractor
shall revise the chart to accurately reflect the inpact of
such variations. The Contractor shall submt revised copies of
the Progress Schedule with charted updates for conpletion of
beach fill acceptance sections weekly unless directed

ot herwi se by the Contracting Officer.

1.18 PROFIT

1.18.1 Weighted Cuidelines

Wei ght ed gui deli nes nethod of determ ning profit shall be used
on any equitabl e adjustnment change order or nodification

i ssued under this contract. The profit factors, expressed as
a percent, shall be as follows:

Fact or Rate \Wei ght Val ue
Degree of Risk 20
Rel ative difficulty of work 15
Si ze of Job 15
Peri od of performance 15
Contractor's investnent 5
Assi st ance by Gover nnent 5
Subcontracting 25
100

1.18.2 Val ues

Based on the circunstances of each procurenment action, each of
t he above factors shall be weighted from.03 to .12 as

i ndi cated bel ow. The value shall be obtained by multiplying
the rate by the weight. The value colum when totaled
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indicates the fair and reasonable profit percentage under the
circunstances of the particul ar procurenent.

1.18.2.1 Degree of Risk

Where the work involves no risk or the degree of risk is very

smal |, the weighting should be .03; as the degree of risk
i ncreases, the weighting should be increased up to a maxi mum
of .12. Lunmp sumitens will have, generally, a higher

wei ghted val ue than the unit price itens for which quantities
are provided. Oher things to consider: the portion of the
work to be done by subcontractors, nature of work, where work
is to be performed, reasonabl eness of negotiated costs, anount
of | abor included in costs, and whether the negotiation is
before or after performance of worKk.

1.18.2.2 Relative Difficulty of Wbrk

If the work is nost difficult and conpl ex, the weighting
shoul d be .12 and should be proportionately reduced to .03 on
the sinplest of jobs. This factor is tied in to sonme extent
with the degree of risk. Sone things to consider: the nature
of the work, by whomit is to be done, where, and what is the
ti me schedul e.

1.18.2.3 Size of Job

Al'l work not in excess of $100,000 shall be weighted at .12.
Work estimted between $100, 000 and $5, 000, 000 shall be
proportionately weighted from.12 to .05.

1.18.2.4 Periods of Performnce

Jobs in excess of 24 nonths are to be weighted at .12. Jobs
of |l esser duration are to be proportionately weighted to a
m ni mum of .03 for jobs not to exceed 30 days. No wei ght
where additional time not required.

1.18.2.5 Contractor's |nvestnent

To be weighted from .03 to .12 on the basis of bel ow average,
average, and above average. Things to consider: anmount of
subcontracting, nobilization paynment item Governnment

furni shed property, equipnent and facilities, and expediting
assi stance.
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1.18.2.6 Assistance by Governnment

To be weighted from .12 to .03 on the basis of average to
above average. Things to consider: use of Government owned
property, equi pment and facilities, and expediting assistance.

1.18. 2.7 Subcontracting

Shal |l be weighted inversely proportional to the ampbunt of
subcontracting. Where 80 percent or nore of the work is to be
subcontracted, the weighting is to be .03 and such wei ghting
proportionately increased to .12 where all the work is
perfornmed by the Contractor’s own forces.

1.19 PARTNERI NG

In order to nost effectively acconplish this contract, the
Government is willing to forma cohesive partnership with the
Contractor. This partnership would strive to draw on the
strengt hs of each organization in an effort to achieve a

gqual ity project done correctly, within budget, and on tine.
This partnership would be bilateral in make-up and partnership

will be totally voluntary. Any cost associated with
effectuating this partnership will be agreed to by all parties
and will be shared equally with no change in contract price.

1. 20 SUBCONTRACTS AND WORK COORDI NATI ON

Contract Cl auses "SUBCONTRACTS", "PERM TS AND
RESPONSI Bl LI TI ES", and " MATERI AL AND WORKMANSHI P" are
suppl enmented as fol |l ows:

(a) Divisions or sections of specifications are not
intended to control the Contractor in dividing the work anpng
subcontractors, or to limt work perfornmed by any trade.

(b) Contractor shall be responsible for coordination of
the work of the trades, subcontractors, and materials.

(c) The Government or its representative will not
undertake to settle any difference between the Contractor and
Contractor's subcontractors, or between subcontractors.

(d) The Government reserves the right to refuse to

permt enmploynment on the work or require disnmi ssal fromthe
wor k of any subcontractor who, by reason of previous
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unsati sfactory work on Corps of Engi neers projects, or for any
ot her reason is considered by the Contracting O ficer to be
i nconpetent or otherw se objectionable.

1. 21 SPECI AL REQUI REMENTS FOR CRANEY | SLAND DREDGED MATERI AL
MANAGEMENT AREA

Al'l activities on Craney Island and at the Rehandling Basin
shal |l be conducted in accordance with the Norfolk District
Regul ation DR 1130-2-4. This Regul ation is avail abl e upon
request fromthe Norfolk District Craney |Island Project

O fice, 4599 Rivershore Road, Portsnouth, Virginia 23703-1513
or phone (757)484-1021. The governnent retains ownership of
all materials deposited within the Dredged Material Managenent
Area. The renoval of scrap iron, steel, or any other material
is prohibited.

1.21.1 Personnel Restrictions

Personnel working at Craney Island are limted to the

i nmedi ate site areas where work is to be performed and shall
not enter buildings or facilities not involved in the work.
Al l enpl oyees of the Contractor will be subject to all rules
and regul ati ons of the Craney Island Dredged Materi al
Managenent Area which pertain to personnel.

1.21.2 Transportation Restrictions

Craney Island is served by an all weather surfaced road

net wor k; except, at the diked placenment area which is
conpacted earth. Roads within the Craney |Island reservation
proposed to be used by the Contractor shall be subject to
prior approval of the Facility Manager and such roads, if

used, shall be maintained throughout construction and restored
to as good condition as existed prior to their use. O her
roads nay be used only with the approval of the Facility
Manager. The Contractor shall keep all roads free of nud and
other foreign materials resulting fromhis operations. All
tenporary construction shall be removed and the affected areas
restored to their original condition. The Contractor’s
vehicles shall at no time follow a vehicle closer than 50
feet, and all vehicles shall pull off the road and cone to a
conpl ete stop when neeting enmergency vehicles and vehicl es
with flashing lights. Craney Island speed |imts and traffic
controls shall be observed. All costs for the use of existing
transportation facilities, and for the renmoval of tenporary
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construction and subsequent restoration, shall be borne by the
Contractor.

1.21.3 Methane Gas Hazard

Low pressure subterranean methane gas is continuously present
at Craney Island. Open-flanme, including snoking, and
operation of spark producing devices will not be all owed
within 50 feet of earthwork or dredgi ng operations.

1.21.4 Inspection of Site

For access to inspect the Craney Island Dredged Materi al
Managenment Area, contact the Facilities Manager at the Craney
| sland Project Ofice, telephone (757) 484-1021.

PART 2 PRODUCTS ( NOT USED)

PART 3 EXECUTI ON ( NOT USED)
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SECTI ON 01200
PROJECT MEETI NGS
3/ 02
PART 1 GENERAL
1.1 PRECONSTRUCTI ON CONFERENCE
1.1.1 Notification

An aut hori zed representative of the Contracting O ficer wll
schedul e and conduct a preconstruction conference in conjunction
with the Quality Control Coordination Meeting within ten

cal endar days of the anticipated start of construction. The
Contractor is encouraged to have an officer of his Conpany at
the conference. This conference will be held at a | ocation
specified by the Contracting Oficer's authorized
representative.

1.1.2 Purpose

The purpose of this preconstruction conference is to enable the
Contracting Oficer's authorized representative to outline the
procedures that will be followed by the Governnent inits

adm ni stration of this construction contract and to discuss the
performance that will be expected fromthe Contractor. This
conference will allow the Contractor an opportunity to ask
guestions about the Governnment's supervision and inspection of
contract work, about regul ations, and any other questions he may
have prior to starting the work. The Contracting Oficer's

aut hori zed representative may invite Gty of Virginia Beach and
ot her Governnent personnel to attend this conference.

1.1.3 Topics

The following is a list of itenms and plans for discussion during
this conference. This is not considered to be a conplete
listing and nmay be expanded or revised at the discretion of the
Contracting O ficer. The Contractor shall submt the follow ng
itens and plans for approval prior to the preconstruction
conference. Al points of contact for submttal of the itens and
pl ans noted shall be provided in the Contractor's notice of
award. Any questions the Contractor nmay have concerning the

pl ans or programw |l be resolved at this neeting.
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a. Authority of the Contracting Oficer's Representative
and organi zati on.

b. Contractor's Safety Pl an.

c. Contractor's Quality Control PIan.

d. Contractor's Environnmental Protection Plan.

e. Contractor's Progress Schedule - In the formof a bar
chart showi ng all phases and dates for the progress of the
schedul ed work, including tineliness and basis of pre-
constructi on and post-construction surveys, work acceptance
requi renents, and progress paynents relative to conformance
to the progress schedul e.

f. Correspondence Procedures.

g. Contractor Labor Standards Provisions.

h. Contractor Plan of Operations - The Contractor shal

i ndicate his nethod(s) of |ayout and acconplishnment of the
schedul ed work, and his verification/certification
procedures for accuracy of the respective areas of work to
be acconpl i shed.

i. Contract Modifications and Adm nistrative Procedures.

j. Contractor's Job Layout and Storage Area Pl an.

k. Procedures for Processing Shop Draw ngs, if applicable.
| . Payment Estinmate Data and Procedures.

m Contractor Uilities.

n. Security Requirenents and O her Regul ations, if
appl i cabl e.

0. CGovernnment Furni shed Equi prent, if applicable.
p. Disposition of Sal vage Property.
g. Contractor |nsurance Requirenents.

r. Val ue Engi neering Program
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s. Contractor Performance Eval uati on.
t. Contractor's Environnental Control Plan including
(1) Spill Control PIan.
(2) Recycling and Waste M ni m zation Pl an.
(3) Contam nant Prevention Pl an.
u. Contractor Required Notification Procedures.
v. Contractor’s Submttal Register.
1.1.4 Approvals
The Contractor shall submt his Safety Plan, Quality Control
Pl an, and Environnmental Protection Plan for review prior to this
nmeeting. These plans may be approved or approved with conments
at the conference. Construction work shall not proceed until
after this neeting has been held, all specified Plans have been
approved, and the Notice to Proceed has been received and
acknow edged by the Contractor.
1.1.5 M nutes of the Meeting
The Governnent will prepare legibly witten or typed m nutes of
the neeting and wll provide the Contractor with a signed
original for review and concurrence. The mnutes shall include
all itenms discussed at the neeting and the Governnent will nmake
all corrections provided by the Contractor and resubmit the
corrected mnutes to the Contractor within seven days.
PART 2 PRODUCTS ( NOT USED)

PART 3 EXECUTI ON ( NOT' USED)

END OF SECTI ON
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SECTI ON 01270
MEASUREMENT AND PAYMENT
12/ 01
PART 1 GENERAL
1.1 REFERENCES ( Not Used)
1.2 SUBM TTALS (Not Used)
1.3 LUVP SUM PAYMENT | TEMS

Payment itens for the work of this contract for which contract
[ unmp sum paynents will be made are listed in the BI DD NG
SCHEDULE and described below. Al costs for itenms of work
whi ch are not specifically nentioned to be included in a
particular lunp sumor unit price paynent item shall be
included in the listed lunmp sumitem nost cl osely associ at ed
with the work involved. The lunp sum price and paynment nmade
for each itemlisted shall constitute full conpensation for
furnishing all plant, |abor, materials, and equi pnent, and
perform ng any associ ated Contractor quality control,

envi ronnental protection, nmeeting safety requirements, tests
and reports, and for performng all work required for which
separate paynent is not otherw se provided.

1.3.1 Base Bid Paynment Item No. 0001 Mobilization and
Denobi |l i zati on

Al'l costs connected with the nobilization and denpobilization
of all of the Contractor's dredging plant and equi pnent as
defined below will be paid for at the contract |unmp sum price
for this item Sixty percent of the lunmp sumprice will be
paid to the Contractor upon conpletion of his nobilization at
the work site. The remaining forty percent will be paid to the
Contractor upon conpl etion of denmobilization. In the event the
Contracting O ficer considers that the anount in this item

si xty percent which represents nobilization and forty percent
whi ch represents denpbilization, does not bear a reasonable
relation to the cost of the work in this contract, the
Contracting Officer may require the Contractor to produce cost
data to justify this portion of the bid. Failure to justify
such price to the satisfaction of the Contracting O ficer wll
result in paynment of actual nobilization costs, as determ ned
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by the Contracting O ficer, at the conpletion of nobilization,
and actual denobilization costs, as determ ned by the
Contracting Oficer, at the conpletion of demobilization. The
determ nation of the Contracting Officer is not subject to
appeal .

1.3.1.1 Mobilization

Mobi l'i zation shall include all costs for operations
acconplished prior to commencenent of actual dredging
operations. This shall include transfer of dredge, attendant
pl ant, and equi pment to site, all initial installation of

pi pe, and any other associated work that is necessary in
advance of the actual dredging operations.

1.3.1.2 Denpbilization

Denobi |l i zati on shall include general preparation for transfer
of plant to its hone base, renoval of pipelines, cleanup of
site of work, and transfer of plant to its hone base.

1.4 UNI' T PRI CE PAYMENT | TEMS

Paynment itens for the work of this contract on which the
contract unit price paynents will be made are listed in the
Bl DDI NG SCHEDULE and descri bed below. The unit price and
payment made for each itemlisted shall constitute full
conpensation for furnishing all plant, |abor, materials, and
equi pment, and perform ng any associ ated Contractor quality
control, environnmental protection, neeting safety

requi renents, tests and reports, and for performng all work
required for each of the unit price itens.

1.4.1 Base Bid Paynent Item No. 0002 Dredgi ng

Payment to be made for costs associated with dredgi ng shal

i nclude the cost of renoval and placenment of material as

i ndi cated and specified exclusive of the nobilization and
denobi li zati on as defined above. The total anount of materi al
renoved and to be paid for under this payment itemw || be
measured by the cubic yard in place by conmputing the vol ume
bet ween the bottom surface shown by soundi ngs of the |ast
surveys nmade before dredging, and the bottom surface shown by
t he soundi ngs of surveys nade as soon as practicable after the
wor k has been conpleted. The volunme for measurenent and
paynment shall include the material within the limts of
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overdepth and side slopes described in paragraph "Required
Dredging Prism Overdepth, and Side Slopes” of SECTION 02881,

| ess any deductions that may be required for m splaced

mat eri al described in subparagraph "M splaced Material ",

bel ow. The drawi ngs are believed to accurately represent
conditions at the time of the surveys indicated. New soundi ngs

wi Il be taken i medi ately before dredging. The Contractor's
unit price for dredging, based on the above nethod of
conputation of the quantity for paynent, shall include his

eval uati on of shoaling, other natural changes in the waterway,
or changes caused by the Contractor's operations that m ght
occur during the period between the surveys before dredging
and the surveys for acceptance of the work. Conputations for
paynent purposes will be nade by the Governnent using the
average end area nethod and el ectroni c data processing

machi nes. Determ nation of quantities renmoved and the
deductions made to determ ne quantities in place to be paid
for in the areas specified, after having once been made, w ||
not be reopened except on evidence of collusion, fraud, or
obvi ous error.

1.5 M SPLACED MATERI AL

Any material that is deposited el sewhere than in places

desi gnat ed or approved by the Contracting Officer will not be
paid for, and the Contractor may be required to renove such
m spl aced material and deposit it where directed by the
Contracting Oficer at the Contractor’s expense.

1.6 EXCESSI VE DREDG NG

Material taken from outside the specific areas to be dredged
or beyond the limts as extended in paragraph "Required
Dredging Prism Overdepth, and Side Slopes” will be considered
as excessive overdepth dredging, or excessive side slope
dredgi ng, for which payment will not be made. Nothing in

t hese specifications shall be construed to prevent paynent for
t he renmoval of shoals perfornmed in accordance with the
appl i cabl e provisions of Paragraphs SHOALI NG and FI NAL

EXAM NATI ON AND ACCEPTANCE of SECTI ON 01005.

1.7 MONTHLY PARTI AL PAYMENTS

Mont hly partial paynments will be based on estimated quantities
determ ned by the Contracting Oficer.
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PART 2 PRODUCTS (Not Applicabl e)
PART 3 EXECUTI ON ( Not Applicabl e)

-- End of Section --
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SECTI ON 01330
SUBM TTAL PROCEDURES
3/ 02
PART 1 GENERAL
1.1 SUBM TTAL | DENTI FI CATI ON AND CLASSI FI CATI ON

The Contractor shall insure all submttals as required in the
Contract are submtted to the governnment as identified and in
accordance with the procedures specified in this Section.
Submttals may be required for work features and procedures in
the specifications that are not listed or classified as

i ndi cated bel ow. The Contractor shall still be required to |i st
these submittals in his Submttal Register as required by the
respective specification, and designate the submttal and action
required in the register.

1.1.1 Submttal Ildentification

Submttals required are identified by SD nunbers and titles as
fol |l ows:

SD-01 Preconstruction Submttals
SD- 02 Shop Draw ngs

SD- 03 Product Data

SD- 04 Sanpl es

SD- 05 Desi gn Dat a

SD- 06 Test Reports

SD-07 Certificates

SD- 08 Manufacturer's Instructions
SD- 09 Manufacturer's Field Reports
SD- 10 Operation and Maintenance Data
SD-11 Cl oseout Submttals

1.1.2 Submittal Classification

Subm ttals are classified as follows:

a. Governnment Approved

Gover nnment approval is required for extensions of design,
critical materials, deviations, equipnment whose conpatibility

with the entire system nmust be checked, and other itens as
designated by the Contracting Oficer. Wthin the terns of the
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Contract Clause entitled "Specifications and Draw ngs for
Construction,” they are considered to be "shop draw ngs."

b. Information Only

Al'l submttals not requiring Governnment approval will be for
information only. They are not considered to be "shop draw ngs"
within the terns of the Contract Clause referred to above.

1.2 APPROVAL OF SUBM TTALS

The approval of submttals by the Contracting Officer’s
Representative (COR), shall not be construed as a conplete

check, but will indicate only that the general nethod of
construction, work scheduling, and other information are
sati sfactory. Approval will not relieve the Contractor of the

responsibility for any error which may exist, as the Contractor
under the Contractor Quality Control (CQC) requirenments of this
contract is responsible for the dinensions, |ayout, and

sati sfactory construction of all work as indicated and
specified. After submttals have been approved by the COR,
resubmttal for the purpose of changing the approved Work Pl an,
Progress Schedul e, desi gnated Acceptance Sections, or for any

ot her reason, will not be given consideration unless acconpani ed
by an explanation as to why a change i s necessary.

1.3 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the COR
and pronptly furnish a corrected submttal with the Daily CQC
Report as specified for the initial submttal. |If the
Contractor considers any correction indicated on the
submttal (s) to constitute a change to the contract, notice as
requi red under the Contract Cl ause entitled "Changes" shall be
given at the same time to the COR

1.4 W THHOLDI NG OF PAYMENT

Paynment for any part of the schedul ed work acconplished by the
Contractor, including transportation of the Contractor’s plant
to or fromthe site of the work, will not be made if required
approvals for all parts of the schedul ed work have not been
obt ai ned.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON
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3.1 GENERAL

The Contractor shall submt all itenms required and specified in
t hese specifications, and as may be required by other portions
of the schedul ed work. Proposed deviations fromthe contract
requirenments shall be clearly identified. The required

subm ttals shall be listed in the Contractor’s Work Plan and on
the Contractor’s Submttal Register Form 4288-R. All

requi renments of submttals shall be coordinated with SECTI ON
01451. Any questions regarding submttals required of the
Contractor will be discussed at the Preconstructi on Conference
specified in SECTION 01200. At this Conference, and during the
progress of the work, the COR may request submttals in addition
to those |isted when deemed necessary to adequately describe the
work covered in the respective sections. Dinensions and units
of wei ghts and measures used on all submttals shall be the sane
as indicated and specified. Each submttal shall be conplete and
in sufficient detail to allow ready determ nation of conpliance
with contract requirenents. Prior to submttal, all itenms shal
be checked and approved as conplete by the CQC representative as
specified in SECTION 01451

3.2 SCHEDULI NG

Subm ttals covering conponent itenms formng a systemor itens
that are interrelated, such as access/egress to the work area,
and delivery/storage of materials prior to construction of
features shall be scheduled to be coordinated with the

requi renents specified and subm tted concurrently.

3.2.1 Subm ttal and Report Ildentification

Al'l submttals and reports shall be conplete, properly narked,
adequately detailed, and identified with | ocation of occurrence
in the respective specification section with paragraph nunmber,
drawi ng nunmber and | ocation, and respective Plan or Report

requi renent, as applicable. The Contractor’s CQC representative
shall sign and date each submttal and report as conplete.

3.3 SUBM TTAL REG STER (ENG FORM 4288)

At the end of this SECTION is a sanple Subm ttal Register

(ENG Form 4288-R) showi ng those plans, lists, and itens of

equi prent and materials for which submttals are required by the
specifications. The Contractor is informed this sanple form may
not list all submttals that nay be required of the Contractor;
however, the Contractor shall utilize this formas a guide to
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provide, with his CQC Plan for approval, a conplete Submttal
Regi ster listing all submttals required for the duration of the
contract. The Subm ttal Register shall consist of individual
pages representing the respective Specification Sections as
shown in the attached sanple. Columns “d” through “q” of the
sanple formindicate the nethod the Contractor is to use in
identification of his submttals. In the respective
Specification Sections and when so directed by specified
requirenents in other parts of the contract for a particul ar
type of submttal, the Classification status to be inserted in
Colums “p” and “q” is indicated. The Contractor’s Quality
Control Representative shall certify in witing as part of the
CGC Pl an the appropriate designation for all submttals has been
made. The remai nder of colums and how they are to be utilized
during adm nistration of the contract will be addressed at the
Pre- Constructi on Conference as noted in SECTI ON 01200.

3.4 TRANSM TTAL FORM ( ENG FORM 4025)

At the end of this SECTION is a sanple Transmttal Form

(ENG Form 4025) which shall be used for transmttal coordination
of all submttals. This formshall be conpleted by the
Contractor identifying each itemto be submtted. Special care
shal | be exercised to ensure proper listing of the date of the
submttal transmttal, specification section and paragraph
nunber pertinent to the data submtted for each item and

numeri cal sequence coordination with the Submttal Register Form
4288- R, Colum “b”.

--0--
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TRANEMITTAL OF SHOP DRAWINGS, EQUIFMENT DATA, MATERIAL SAMPLES, OR

MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(R JARIreNRE o (R Plviidd da prior o IndEarig tAl fortn)

DATE

TRAMSMET TAL NG

SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS Thix soction wil b initiated by the contractor]

TO:

FROM: CONTRACT NO. CHECK OME:
THIS IS A HEYW TRANSMITTAL
THIZ IS A RESUBMITTAL OF
TRANEMITTAL
SPECIFICATION SEC. NO. [Cover ondy o seciion with PADJECT TITLE AND LOCATION CHECK DME: THIS TRANEMITTAL |5
each rrensmittasd] For [ o ] aow'T. arPROVAL
ITEM DESCRNTION OF (TEM ELSMTTED WG OR CONTA, N, CONTRACT REFEREMCE FOR YARIATHON| FOR
ND. (Type xiza, modsl mumieraic.} CAT., CURVE or DOCUMENT CONTRACTOR iSea &
DRAWIHNG OR COPIES USECODE | mrrercrion | WOE
BADCHURE NG, BREL. DRAWMNA o, &} COOE
{5ee Inatrrction po. &) PARA, HO. | BHEET MO
. [ B &, o & 1. -8 h. A

" REMARKS

starwd.

| certify that tha sbova aubmitted hams have bann raviewasd
i dutall wnd are cormect and in sirict oonformanos whh the
contract drawings ard spacificatione axoapt s othar wise

MAME AMO SIGNATURE OF CONTRACTOR

SECTION li - APPROVAL ACTION

ENCLO3SURES RETURMED fifer by irem Na.f

MAME, TITLE AND SIGNATURE OF AFPROYING AUTHORITY

JOATE

ENG FORM 4026-H. MAR 95

TER 415-F-FI}} EQITIDN OF SEF 513 16 CRSOLETE.

SHEET OF

(Proporent- CRMPLE)



INSTRUCTIONS

1. Section | will ba Initlated by the Contractor in the regulrad number of coplas.

2. Each tranemitts] shll be numbared consacutivaly in the spece provided for “Tranamdttal No.®. This numbes, in sddition to the contract numbar, wiN form a seried
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SECTI ON 01355
ENVI RONVENTAL PROTECTI ON
3/ 02

PART 1 GENERAL
1.1 REFERENCES
The publications |isted below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

U S. NATIONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)

33 CFR 328 Definitions

40 CFR 68 Chem cal Accident Preventi on Provisions

40 CFR 152-186 Pesticide Prograns

40 CFR 260 Hazar dous WAste Managenent System Gener al

40 CFR 261 I dentification and Listing of Hazardous
Wast e

40 CFR 262 St andards Applicable to Generators of
Hazar dous Waste

40 CFR 279 St andards for the Managenent of Used Q|

40 CFR 302 Desi gnati on, Reportable Quantities, and

Notification
40 CFR 355 Emer gency Pl anning and Notification
49 CFR 171-178 Hazardous Materials Regul ations
U.S. ARMY CORPS OF ENG NEERS (USACE)

EM 385- 1- 1(1996) U.S. Arny Corps on Engineers Safety and
Heal t h Requi renents Manual

WETLAND MANUAL Cor ps of Engi neers Wetl ands Del i neati on

Manual Techni cal Report Y-87-1
1.2 DEFI N TIONS
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Environnental protection is the prevention/control of pollution
and habitat disruption that nmay occur to the environnment during
construction. The control of environnmental pollution and danage
requi res consideration of |and, water, and air; biological and
cul tural resources; and includes managenent of visua

aest hetics; noise; solid, chem cal, gaseous, and |liquid waste;
radi ant energy and radi oactive material as well as other

pol | ut ant s.

1.2.1 Envi ronnental Pol |l ution and Danmage

Environnental pollution and damage is the presence of chem cal
physi cal, or biological elements or agents which adversely

af fect human health or welfare; unfavorably alter ecol ogical
bal ances of inportance to human life; affect other species of
i nportance to humanki nd; or degrade the environnent
aesthetically, culturally, or historically.

1.2.2 Contractor Gener ated Hazardous Waste

Contract or generated hazardous waste neans materials that, if
abandoned or disposed of, may neet the definition of a hazardous
waste. These waste streans would typically consist of materia
brought on site by the Contractor to execute work, but are not
fully consunmed during the course of construction. Exanples

i nclude, but are not limted to, excess paint thinners (i.e.

met hyl ethyl ketone, toluene etc.), waste thinners, excess

pai nts, excess solvents, waste sol vents, excess pesticides, and
cont am nat ed pesticide equi pnment rinse water.

1.2.3 Waters of the United States

Al'l waters which are under the jurisdiction of the C ean Water
Act, as defined in 33 CFR 328.

1.2.4 Wet | ands

Wet | ands neans those areas that are inundated or saturated by
surface or ground water at a frequency and duration sufficient
to support, and that under normal circunstances do support, a
preval ence of vegetation typically adapted for life in saturated
soil conditions. Wetlands generally include swanps, narshes,
and bogs. Oficial determ nation of whether or not an area is
classified as a wetl and nust be done in accordance with WETLAND
MANUAL .
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1.3 ENVI RONMENTAL PROTECTI ON REQUI REMENTS

The Contractor shall conply with all applicable Federal, State,
and local laws and regul ations. The Contractor shall provide
envi ronnmental protective neasures and procedures to prevent and
control pollution, |imt habitat disruption, and correct

envi ronnment al damage that occurs during construction.

1.3.1 Protection of Features

This section supplenents the Contract C ause PROTECTI ON OF

EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND

| MPROVEMENTS. The Contractor shall prepare a |list of features
requiring protection under the provisions of the contract clause
that are not specifically identified on the draw ngs or

ot herwi se specified as environnmental features requiring
protection. The Contractor shall protect those environnental
features as indicated and specified, in spite of interference
that their preservation may cause to the Contractor's work under
t he contract.

1.3.2 Special Environmental Requirenments (Permts)

This section supplenents the Contractor's responsibility under
the contract clause “PERM TS AND RESPONSI BI LI TIES” to the extent
that the Governnent has already obtai ned environnental permts
for the required dredgi ng and dredged naterial placenent. These
speci al environnmental requirenents are an out grow h of
environnmental comm tnents nade by the Governnent during the

proj ect devel opnent. Al dredging, transport and pl acenent of
dredged material under this contract shall be in strict
conpliance with the conditions set forth in the Virginia
Departnment of Environnmental Quality Water Protection Permt that
is included as a part of this contract at the end of this

SECTI ON. The contract plans and specifications have been
prepared to conply with these permts which were established
during the planning and devel opnent of this project. The
Contractor is advised that any deviations fromthe construction
met hods and procedures indicated by the plans and specifications
that are not prior approved in witing by the Contracting

O ficer, or any non-conpliance with or violation of the
conditions stated in the permt noted herein, shall be cause for
the Contracting Oficer issuing a stop work order. Any stop work
orders issued for any of these causes wll not be subject to
time extensions or cost recovery by the Contractor. Any non-
conpliance with or violation of the conditions stated in the
permts noted herein may result in revocation of the permt for
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the project and may result in crimnal and civil penalties
agai nst the Contractor.

1.4 ENVI RONVENTAL PROTECTI ON PLAN

As a part of the Contractor’s Wirk Plan, the Contractor shal
submt an Environnmental Protection Plan for review and
acceptance by the Contracting Oficer. This Environnental
Protection Plan shall consist of a witten narrative, as well as
any suppl enental draw ngs, docunents, and phot ographs required
to verify the Contractor’s work will be in accordance with al

| aws and regul ati ons governing the work as indicated and

speci fied. The Contractor shall submt this plan and al

suppl enentary data for approval at the Preconstruction
Conference as noted in SECTION 01200. The Contractor wll be
informed in witing of any revisions as nay be required by the
Contracting Oficer and submt a final plan for final approval
not later than 5 cal endar days prior to start of schedul ed
construction activities. Acceptance is conditional and is

predi cat ed upon satisfactory performance during construction.
The Governnent reserves the right to require the Contractor to
make changes in the Environnmental Protection Plan or operations
if the Contracting O ficer determ nes that environnmental
protection requirenents are not being net. The plan shal

detail the actions that the Contractor shall take to conply with
all applicable Federal, State, and |ocal |aws and regul ati ons
concerni ng environmental protection and pollution control and
abatenent, as well as the additional specific requirenents of
this contract. No physical work at the site shall begin prior
to acceptance by the Contracting Oficer of the Contractor's
Envi ronnmental Protection Plan covering the work to be perforned.
The environnental protection plan shall conmply with the

requi rements of EM 385-1-1 and include, but not be Iimted to,
the foll ow ng:

1.4.1 List of State and Local Laws and Regul ati ons

The Contractor shall provide, as part of the Environnental
Protection Plan, a list of all State and | ocal environnent al

| aws and regul ations that apply to the constructi on operations
under the Contract.

1.4.2 Spill Control Plan

The Contractor shall include as part of the environnental
protection plan, a Spill Control Plan. The plan shall include
the procedures, instructions, and reports to be used in the
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event of an unforeseen spill of a substance regul ated by the
Emer gency Response and Community Ri ght-to-Know Act or regul ated
under State or local laws or regulations. The Spill Control

Pl an suppl enents the requirenents of EM 385-1-1. This plan
shal |l include as a m ni num

a. The nane of the individual who shall be responsible
for inplenmenting and supervising the contai nment and cl eanup.

b. Training requirenents for Contractor's personnel and
nmet hods of acconplishing the training.

c. Alist of materials and equi pnent to be immedi ately
avail able at the job site, tailored to cleanup work of the
potential hazard(s)identified.

d. The nanes and | ocations of suppliers of containnent
materials and | ocations of additional fuel oil recovery,
cl eanup, restoration, and materi al - pl acenent equi pnent avail abl e
in case of an unforeseen spill energency.

e. The nethods and procedures to be used for expeditious
cont am nant cl eanup.

f. The nane of the individual who shall report any spills
or hazardous substance rel eases and who shall follow up with
conpl ete docunmentation. This individual shall imedi ately
notify the Contracting O ficer in addition to the legally
required Federal, State, and |ocal reporting channels (including
t he National Response Center at 1-800-424-8802) if a reportable
guantity spill occurs. The individual shall then imrediately
notify the DEQ Kil marnock Regional Ofice at (804) 527-5020 if
the notification is being nmade between the hours of 8:15 a.m
and 5:00 p.m Monday through Friday, or at (800) 468-8892 during
all other tines, if a reportable quantity spill occurs. The
pl an shall contain a list of the required reporting channels and
t el ephone nunbers.

1.4.3 Recycling and Waste M nim zation Plan

The Contractor shall submt a Recycling and Waste M nim zation
Plan as a part of the Environnmental Protection Plan. The plan
shall detail the Contractor's actions to conply with the
followi ng recycling and waste m nim zation requirenents:

a. The Contractor shall participate in State and | ocal
gover nnment sponsored recycling prograns to reduce the vol une of
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solid waste materials at the source.
1.4.4 Contam nant Prevention Pl an

As a part of the Environnental Protection Plan, the Contractor
shal | prepare a contam nant prevention statenent identifying
potentially hazardous substances to be used on the job site and
i ntended actions to prevent accidental or intentional

i ntroduction of such materials into the air, water, or ground.
The Contractor shall detail provisions to be taken to neet
Federal, State, and |ocal |aws and regul ations regarding the
storage and handling of these naterials.

1.4.5 Environmental Monitoring

The Contractor shall include in the plan, as coordinated with
the Job Hazard Analysis and required in the specifications, the
details of environmental nonitoring requirements and a
description of howthis nmonitoring will be acconplished under
the | aws and regul ati ons governi ng the work.

1.4.6 Preconstruction Survey

The Contractor shall performa survey of the project site with
the Contracting O ficer and take photographs show ng existing
envi ronnental conditions in and adjacent to the site. The
results of this survey shall be prepared by the Contractor and
copies included in the plan. The preconstructi on survey shal
identify requirenents for the foll ow ng:

a. Methods for protection of features to be preserved within
aut hori zed work areas |like trees, shrubs, vines, grasses and
ground cover, |andscape features, air and water quality, fish
and wildlife, soil, historical, archaeol ogical, and cultural
resources.

b. Procedures to be inplenented to provide the required
environnmental protection, to conply with the applicable | aws and
regul ations, and to correct pollution due to accident, natural
causes, or failure to follow the procedures of the environnental
protection plan.

c. Location of the solid waste disposal area.
d. Drawi ngs showi ng | ocations of any proposed tenporary

excavations or enmbanknents for haul roads, stream crossings,
mat eri al storage areas, structures, sanitary facilities, and
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stockpil es of excess or spoil materials.

e. Traffic control plan including neasures to reduce erosion of
tenporary roadbeds by construction traffic, especially during
wet weat her and dredged nmaterial placenent operations, and the
anount of nud transported onto paved public roads by vehicles or
runof f.

f. Methods of protecting surface and ground water during
construction activities.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON
3.1 SPECI AL ENVI RONVENTAL PROTECTI ON REQUI REMENTS
3.1.1 Wetlands and Natural Habit at

Use of the Contractor's plant to construct the schedul ed work,

i ncludi ng the associ ated use of ropes, cables, or guys over
wet | ands and in natural habitat areas, shall be scheduled in a
manner to disturb the marsh and natural habitat areas to the

m ni mum necessary to acconplish the work. Any damage to wetl ands
or natural habitat areas shall be repaired to original condition
at no additional expense to the governnent. The Contracting
Oficer will notify the Contractor in witing of any observed
nonconpliance with the previously nentioned Federal, State or

| ocal laws or regulations, permts, and other elenents of the
Contractor's environnental protection plan. The Contractor
shal |, after receipt of such notice, informthe Contracting

O ficer of proposed corrective action and take such action when
approved. If the Contractor fails to conply pronptly, the
Contracting O ficer may issue an order stopping all or part of
the work until satisfactory corrective action has been taken. No
time extensions shall be granted or costs or danamges allowed to
the Contractor for any such suspensions.

3.1.2 U.S. Departnment of Agriculture (USDA) Quarantined
Consi der ati ons

The Contractor shall thoroughly clean all construction equi pment
at the prior job site in a manner that ensures all residual soi
is renoved and that egg deposits from plant pests are not
present. The Contractor shall consult with the USDA Pl ant
Protection and Quarantine (USDA - PPQ jurisdictional office for
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addi ti onal cleaning requirenents that nay be necessary.
3.1.3 Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and

ot her discarded solid materials. Solid waste shall be placed in
cont ai ners and di sposed on a regul ar schedule. All handling and
di sposal shall be conducted in such a way as to prevent spillage
and contam nation. The Contractor shall transport all solid
wast e and di spose in conpliance with Federal, State, and | ocal
requirenents.

3.1.4 Disposal of Contractor-Generated Hazardous Wastes

Hazar dous wastes are hazardous substances as defined in

40 CFR 261, or as defined by applicable State and | ocal
regul ati ons. Hazardous waste generated by construction
activities shall be renmoved fromthe work area and be di sposed
in conpliance with Federal, State, and |ocal requirenments. The
Contractor shall segregate hazardous waste from other materials
and wastes, and shall protect it fromthe weather by placing it
in a safe covered | ocation; precautionary neasures agai nst

acci dental spillage such as berming or other appropriate
measures shall be taken. Hazardous waste shall be renoved from
Governnent property within 60 days. Hazardous waste shall not
be dunped onto the ground, into storm sewers or open water
courses, or into the sanitary sewer system

3.1.5 Fuels and Lubricants

Fueling and lubrication of equipnent and notor vehicles shall be
conducted in a manner that affords the maxi num protection

agai nst spills and evaporation. Lubricants and waste oil to be
di scarded shall be stored in marked corrosion-resistant

contai ners and recycl ed or disposed in accordance with Federal,

State, and local |aws and regul ati ons.

3.2 PROTECTI ON OF WATER RESOURCES
The Contractor shall keep construction activities under
survei |l | ance, managenent, and control to avoid pollution of

surface and ground waters.

3.2.1 Monitoring of Water Areas Affected by Construction
Activities

The Contractor shall performnonitoring, inspections, sanpling
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and testing, reporting, and record keeping as indicated and
speci fi ed.

3.3 | NSPECTI ON

If the Contracting O ficer notifies the Contractor in witing of
any observed nonconpliance with contract requirenents or
Federal, State, or local |aws and regul ations, the Contractor
shall informthe Contracting O ficer of proposed corrective
action and i medi ately take such action to correct the
nonconpliance. |If the Contractor fails to conply pronptly, the
Contracting O ficer nmay issue an order stopping all or part of
the work until satisfactory corrective action is taken. No tine
extensions will be granted or costs or damages allowed to the
Contractor for any such suspension.

3.4 MAI NTENANCE OF POLLUTI ON CONTROL FACI LI TIES

The Contractor shall maintain all constructed pollution control
facilities and portable pollution control devices for the
duration of the Contract or for the length of tinme construction
activities create the particul ar pollutant.

3.5 TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environnental
protection and pollution control. The Contractor shall conduct
envi ronnental protection/pollution control neetings for al
Contractor personnel as a part of the weekly tool box neetings.

The training and neeting agenda shall include nethods of
detecting and avoiding pollution, famliarization with pollution
standards, both statutory and contractual, installation and care

of facilities, and instrunments required for nonitoring purposes
to ensure adequate and continuous environnental
protection/pollution control. Anticipated hazardous or toxic
chem cals or wastes, and other regul ated contam nants, shal

al so be discussed. Oher itens to be discussed shall include
recognition and protection of archaeol ogi cal sites and
artifacts, wldlife and waterfowl habitats, and construction
mat eri al pl acenent operations.

3.6 PROTECTI ON OF MARI NE ANI MALS, W LDLI FE AND VEGETATI ON

The Contractor is inforned that the dredging areas are in a
portion of Virginia frequented by mgratory birds and is a
native habitat for eagles, hawks, egrets, herons, pelicans,
terns, and other wildlife that are identified as either
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endangered species protected by federal |aw or species of
speci al concern for Commonweal th of Virginia agencies. If, in

t he performance of this contract, evidence of the possible

di sturbance to any such mgratory bird or |listed species nmay
occur, the Contractor shall notify the Contracting Oficer

i mredi ately, giving the location and nature of the findings. The
Contractor shall advise all personnel associated with the
operation of the vessels and plant of the civil and crim nal
provi sions of the Endangered Species Act, the M gratory Bird
Act, and the Marine Manmmal Protection Act. The Contractor shal
conply with all laws and regul ati ons governing the work and the
provi sions set forth in this Section. 1In the event that
endangered or protected species are affected by this work, the
wor k under this contract may be suspended or term nated as
determ ned by the Contracting O ficer. Al crew nenbers of the
dredge and attendant plant operators shall be required to read
and certify in witing they are aware of the contents of this
specification and the Contractor’s Environnmental Protection

Pl an. Copies of this Section and the Environnental Protection
Pl an, including a posting warning of the civil and cri m nal
liabilities that violators are subject to for non-conpliance to
the requirements of them shall be clearly posted with other
required postings on-site for enpl oyees.

-- End of Section --
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COMMONWEALTH of VIRGINIA
DEPARTMENT OF ENVIRONMENTAL QUALITY

Tagoraa Allen 5636 Southern Boulevard Thomas L. Flaphuns
Guwernor Virginle Beach, Virginia 23462 Diractor
Fax {707) 518 2100

Recly Nartan Dunlop Bt cleg . ubate va s

Secratnry of Maturnl Rasourcas

Framets L. Diamiel
Tidewaier Resprenal Direcing
(7070 HIR-200%)

April 15, 1398

Mr. Ronald G. Vann, P.E.

Chief, Waterway:s and Parte Branoh

c/o Mr. Terry Gatchall

Norfalk District, Army Corpe of Englhneers
03 Pronk Skreat

worfolk, virginia 22510-10%96

RE;: Minor Modificacicn of VWP Permib #92-1341 - Cranay Ieland Rehandling Basin
Malntenance Dradging

Daar Mr, vann;

We have received your requéest, dakced April 2, 1%%8, to change the
expiration date on tha above refersnced pmrmit from March 2, 1858 to March 2,
2003, We have diecusaed tihiis mabtber with outr Cenkral OFEfloe mtaff and it
appears that the current 1398 date is a typographical error. The permit term
wag Iintended bo be ten yeara. Therefore, thie letbter aserves Lo modlify your
axleting parmit by extending the axpiraktion date to March 1, 2003.

Thin modifloavion does nek relieve you from the tresponpibility of
conducting the propesed aztivicy in & manner to meet all the lawa and
regulationg of the Commanwealth of Virginia, including the water gualicy
standards, a8 may be applicable. ¥leage nots that all reports and
notificatione raguired in tha abova rafaranced permit should be gant to the
Tidewater Ragicnal Cffice at the latbarhsad address.

If you have any questions regardipg this modification, please foel free ko
contact me ak {757} S18-Z156.

Sincerely,

Sheri HKaktktan
Environmental Enginesr

-

cg: Joe Hamoell, DHEQ-Central dffice
B.5. Army Corpu of Engloears, Ragulatory Branch
Yirginia Marinas Rasscurces Commiggion
File
An Agency of the Natural Resovrces Secrefarial
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COMMONWEALTH of VIRGINIA
STATE WATER CONTROL BOARD

Rlahprd M. Buran
Ewscubtive Qirpctor . é/
PO Bogid 3 g h k
e Eraang: o e VWP Permit No. 92-1341 /\{&'}F ul{{,’
TOD 1804 5174781 Effectivae Date: MAR U 2 199] A

Expiration Date: MAR O 2 W?Bﬂﬁfa/

AUTHORIZATION TO DISCHARGE UNDER THE
VIRGINIA WATER PROTECTION PERMIT
PURSUANT TO SECTION 401 OF THE CLEAN WATER ACT
AND STATE WATER CONTROL LAW

In compliance with Section 401 tha Clean Water Act as samended k!
USC 1351 at seg} and pursuant to the State Water Control lLaw ang
regulationa adopted pursuant thareto, the following owner is
authorized to discharge in accordance with the conditlions aat
forth in this permit.

Cwner: Civil Programs Branch
+ U.8. Army Corps of Englneers
Norfolk District
B03 Froht Streat
Norfolk, Virginla 23%10-1096

Cclty: Portemsuth

Project: Maintenanca dredying by hydyaulic mathod of
approximately 1,500,000 cupic yards of dredged
matarial per oyals 2 tal of 15,000,000 cublc
yards over a efg?:[ year pericdyfrom the Craney
Ieland Rahandling Basin in the levesd purtion of
the Craney Island Disposal Facility.

Location: Jamea River in Portsmouth, virginia

The authorized discharge shall be Iin accordance with this covar
page, Part T - Special Cenditions, Part IT = Monitoring and
Reporting Reguiraments, and Part III - Management Requiremants,
a8 sst forth herein.

;FL.ExacE¥i¢-fﬂ rac£

Date

or, Btate Water Control Board

3/" 2 /73

A R baanl, cvrweiin won sl o e ae
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CONDITIONS

A. Special Conditions

1.

That dredging shall consist of the removal by hydraulic method
of approximately 1,500,000 cubic yards of dredged material per
cycle for a total of 15,000,000 cubic yards.

That the dredged area consists of the area known as the Craney
Island Rehandling Basin, an area 1400 feet in length by 1100
feet in width and 42 feet in depth and the access channels
being 1500 feet in length, 20 feet in depth with a 200 foot
base width and 320 foot top width.

That the dredged material shall be pumped to the leveed
portion of the Craney Island Disposal Facility. '

That the return flow from the upland disposal site to State

waters shall not violate State Water Quality Standards VR 680-
21-00.

That Craney Island Rehandling Basin shall be dredged in a
sequence such that the westernmost section of the basin is

dredged first, with the final dredging occurring in the access
channels.

General Conditions

l.

That all work shall be done in such a manner as to minimize
sedimentation/siltation of State waters in accordarice with

Virginia Erosion and Sedimentation Regulations (VR 625-02-00)..

That the applicant shall employ measures to prevent spills of
fuels or lubricants into State waters. The State Water
Control Board (SWCB) must be notified if spills do occur
(804/527-5200).

That appropriate erosion and sedimentation controls and
practices shall be utilized during construction and until all
disturbed areas have been stabilized.

That the conditions and limitations as specified in the

application shall be adhered to during the life of this
project.
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That all construction and installation associated with the
project shall be accomplished in such a manner that
construction material or waste material is not to be
discharged into State waters.

That the State Water Control Board's VWPP Program staff
shall be notified in writing 10 days prior to operations
authorized under this Permit are to begin so that staff
inspections of the project can be planned if deemed
necessary.

The permittee shall advise the Executive Director in ,
writing when unusual or potentially complex conditions are
encountered which require debris removal or involve
potentially toxic substances, and shall not take measures
to remove the obstruction, material, or toxic substance, or
change the location of the structure until written approval
by the Executive Director or his authorized representative
is received.
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That all ecoenstruction and installation assoclated with the
projact shall ba accomplishad in such a mannar that
construction matarial or waste matarial is not to ba
dlscharged into State waters.

- That the State Water Contrel Board!s VWPP Program stafs

shall be notifled in writing 10 days prior to cparations
authorized under this Permit are to bhegin so that staff
inspections of the projact can be planned if deemed
necassary.

The permlttee shall advise the Executive Director in
writing when unusual or potentially complex conditions ara
encocuntered which reguire dabris removal or involve
potantially toxio substances, and shall not take measuras
to remove the obstruction, matarial, or toxio substance, or
c¢hanga tha location of the structure until written approval
by the Executive Director or his auvthorized representative
is raceived.
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MITIGATION, MONITORING AND REFORTING

A. Mitlgntlon Racuirement

1.

The permittee shall take all reasonable steps to

a) avold all adverse environmental impact which could

rasult from thae activity,

b) whera aveldance 1s impractical, minimize the adverse

environmental impact, and

c¢) where impacts cannot ba avolded, provide nitigation of

tha adverse impact en an in kind basis.

B. Menitoring Methad

L.

The ingreas and eqress channaels to Craney Island ahall be

monitorad for evidence of turbidity plumes only during access channal
dradging.

Monitering for total suapendsd solida (T5S) at each of tha
access channals durling channal dradging operations,

Stations shall ba placed within 100 feet of tha outside
(Elizabeth River) openings to tha agcess channals,

Samples shall ke taken at 2 foct and 8 foot depths at each
g#tation.

Sampling shall occur durlng the daylight hours of dradging
activity within the charnels, ag closae to the maximum ekb and
flood tldal stagea ap practicable.

If TSS lavals, as measurad by a hydrometer, sxceed 25 my./1 at
alther statlon durlng a dradging cycle, the Stats Water
Control Board staff shall be notifled and dredging in
subsaquant cycles shall be carrisd out eonly in conjunction
with an a 8WCB approvad sampling plan daveloped for measuring
levels of polynucleated aromatic hydrocarbons (PNA) and heavy
metals exiting tha channels within the turbldity plume.
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C. Reporting of Ragultm

1. A report shall be seent by December 31 of &ach dredging
cyole detailing the amount of material dredged, the dates
of dradging activity, and the T8S levels individually and
as a dally average, including any in excess of the
allowakle level. In the svent PNA and heavy metal sampline
are racuirad, thesae values will alsc ha reported. The
rsports should bhe addresasd to Btate Water Control Board,
OWRM/VWPP, Box 11142, Rlchmond, ¥Yirginia 23230.
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MANAGEMENT REQUIREMENTS
Duty to Comply

Tha parmittes ahall comply with all condliticns of tha permlit.
Nothing in theas regulations shall be construed ¢to relisve the
VHPF holdar of tha duty of comply with all applicable Fedaral
and Stata statutes, ragulations and toxic standards and
prohibitiens, An{ parmit nen-compliance is a vielatlon of the
Act and law, and 1s ¢grounds for anforcement actlon, permit
termination, reveocatlon, modification, or denial of a permit
ranewal epplication.

. Changa in Mapacement of Pollutants

All discharges and other activitias autherized by this parmit
shall be nade in accordance with the terms and conditions of
this permit, The permittee shall submit to the Board m new
applicaticn 180 daye prior to all expanslions or procesa
modlfiocaticns that would result the dlacharge of any pollutant
at a laval greaater than that authorized by this permit.

Duty_ teo Halt or to Reduce Activity

l. It shall not be a defenae for a pernittes in an snforcamant
actien that it would have bsan necessgary to halt or reduce
the parmitted activity Iin ordar to maintain compliance with
tha conditions of this permit.

2. The parmittee shall take all reascnable staps to minimiza,
¢corract or prevent any dlacharge In violation of this
paxrmit which has a reasonable likelihood of adversely
affecting human health or the anvironment,

Soppliance with 3tate and Federal Lay

Nething in thie pearnit shall be construed to preclude the
inatitution of any legal action under or relieve the permittas
from any responsibilities, liabilities, or othar panaltias
establishad pursuant toc any cthar State law or ragulation or
under the authority preserved by Saection 510 of the Clean
Water Act.

. Property Rights

The issuance cof this yermit does not conveay any property
rights in either real or psrschal property, or any exclusive
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privileges, nor does it authorize any injury to private
proparty or &ny invasion of personal property rights, nor any
infringement of Federal, State or Local Laws or reguletlons.

Severability

The provisions of thie parmit are sevarabla,

Right of Entry

The permittee shall allow authorized State and Fedaral
reprasantatives, upon the presentation of oredentials:

1. Te enter tha parmittes's prenises on which the
establishmeant, outfalls and lmpacts ara to be locatsd or in
which any recexrds ara requiraed to be kept undar the terme
and cnnditiuns of this parmit;

2. Te have accass tc and to inapact at reasonable times any
racords reguired to be kept under the terms and conditions
of thims permit;

3. To inspect at reascnable times any monltoring aquipmant or
monitoring method reguired in thie permit,

For the purposa of this section, the time for inspectlion shall
ke deamed reascnable during regular business hours. HNothing
contained hersein shall make an inspection time unreasonakles
during an emargency.

Iransferabllity of Permits

This permit may be tranaferred to another persen by na
rvermittes Lf:

1. The current owner notifies the Board 30 days prior to tha
proposed tranefer of the title to the facility or propsrty:

2, Tha nectice to the Board of the proposaed transfer includes a
written agreament between the existing and preposed naw
cwner containing a specific date of tranefer of the permit
respeneihility, ocovarage and liability between tham: and

3. The Board deoes not within the 30 day time period notify the
existing owner of ite intent to modify or revoke and
relesua the permit.
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Such a tranaferred permit shall, as of the date of ths
tranafaer, be as fully affectlva ag 1f it had bean ilssuad
directly to the new permittee,

H. Permit Modifigation

The applicant mhall notify the Board cof any medification of
thia projact and shall denonatrata in a writtan statamant to
thae Board that said modification will not vioclate any
gonditiona of this permit. If such demonatration cannct Le
mada, tha applicant shall apply to the Board for a
modification of this parmit. This permit may ba modifled wher
any of the following developments occur:

1. Whan additiens cr altaratisns have been made to the
affected faclllty or activity which require the applicatlor
of parmit conditions that diffar from thosa of the axisting
permit or are absent from it.

2. When naw information becomas available about the oparation
or diuchariu covared by the permit which was not available
at parmit leguance and would have justified the applicatlior
of different permit conditionas at the time of permit
lamuanca.

3. When a change i1s made in the promulgatad standards or
ragulatione on which the permit was based.

4. When changes occur which arae subjact to "raopanar clauses"
in the permit.

5. When tha parmittea bagins or axpectm to begin to cause the
discharga of any toxic pellutant net reported in tha
application.

I. permit_Termination

This permit, after propatr hearing, is subiect to ravocation
for fallure to comply with the conditions hersain. It i1m
imauad in accordanca with tha plana fer tha projact and
cartifies that the applicant and project contractor shall not
viclate Water Quallty Standards to accompllish the prolect.
Any violation of Water Quality Standarde will ka subject to
abatenent and control under State Watar Control Law. A pernit
can be taerminated on any af the followlng grounde:

1, Noncompliance by the permlittee with any conditlon of the
parmit:
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2. Tha permittee's failure in tha application or during the
parmit issuance process to dimclosa fully all relevant
facts or the permittee's misrepresentation of any relevant
facte at any time;

3. The permittese's violatien of a speclal or 4udicial order:

4. A determination that tha permitted activity sndangara human
health or the envircnment and can ba regulatad to
ag¢oeptable levels by permit modification or termination;

5. A change in any condition that requires either a temporary
or permanant reduoticn or elimination of any discharge of
dredged and fill material contrclled by the permit.

Civil and Criminal Liability

Nothing in this permit shall be construed to relieve the
permittee from clvil and criminal penalties for noncompl iance.

R4l and Hazardous Substance Liability

Nothing in thia permit shall be construad to praclude the
institution of lagal action or relieve the permittea from any
rasponeibilities, liabilities, or penalties to which the
permittes im or may be subject under Bection 311 of the Claan

Water Act or Sections 6§2.1-44.24(1) through 62.1-44.34(7) of

the law.

- Unaytherizaed Discharge of Pollutantm

Except in compliance with this permit, it ghall ba unlawful
for the permlittaa to:

1. Discharge intc stata waters sewage, industrial wasten,
cther wagtes, or any noxious or deletaricus subatangas, or

2. Otherwiss alter the phymical, chemical or biological
proparties of such state surface waters and make them
datrimental to the public health, or to animal or acuatic
lifa, or to tha uses of such weters for domastic or
industrial consumption, or for recreation, or for cther
uBas,



COMMONWEALTH of VIRGINIA

lamtes 5. Gilmaore, 11 DEPARTMENT OoF ENVIRONMENTAL QU‘{'{'IIT ey H, Teeac
Cuwvernor 5636 Suwthern Boglevard Direele
Virina Beach, YA 20462 _ _
Tohn Paul Wouodley, Jr. Tel# (7571 518-2000 3 Frm_u: is L I_:l'unu
Secretary of MNatural Resonitoes Dtpsffwew v od g, 30l v LI Tiddewater Regionnl Directo

VWD Permlb Wo. 00-1215
Effective Datn:
Fxplration l:r.e.l:ua:["m:’r 7, 2001
May 7, 2011
VIFGTHTA WATER PROTECTION PERMIT
ISSUED PURSUANT TO THE STATE WATER CONTROL LAW
AND SECTION 401 OF THE CLEAN WATER ACT

Baged upon an examination of tha information submlrted by che owner and in
compliance with Section 401 of the Clean Water Act as amendaed {33 USC 1251 et
sacg.} and the State Water Control Law and regulationd adopted pursuant
therate, the Board hag detearmined that the activicy the activity authorized by
thie permit, 1f conductad in accordance with the conditiens set forch herein,
im conpletent wich tha provieions of the Clean Wabter Aot and the Stare Waker
Contral Law. The Department flnds that the effect of the impact, together with
othar existing ¢r proposed lmpacts to weblapds, wlll nobt cause or contrilbute
to a mlgnificant lmpairmentc of state waters orx fish and wilditfe ragourcen.

Permittes: ‘U.5. Army Corpa of Engineera, Morfolk Dlstriet

Addrees Ropald 9. Vann, P.E.
Chilef, operations Branch
Technical Servicepg Divislon
803 Front Strocb
Horfolk, VA 23510

Activity Lacabion; Horfolk Harbor Channel and Sewelln Point Anchaorages

Activity Degeoription: The applicant proposss waintenance desdging te

facilitate continued safe navigaclen of the Worfolk Harbor and Sewslla
Polnt Anchoragag,

The permitted activity ehall be In accordance wikh thle cover page, Parkt T -
Epeclal Conditlona, and Partc I1 - deneral Conditions.

mf_(j/_ffﬁ% 4 o

Director, Deparbtmenk of Environmental Quality

_l}% L oef
&

Date

Ar Agertov of the Netired Resneces Scevetarit
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PART I - SPECIAL CONDITIONS

Adherence to Applicabion

The condltions and limitations apecified in the applicakion, 00-
1235, received July 10, 2000 and the supplemental materials
pubmitted through Decembar 18, 2000 by the owner shall be adhered
to.

S5pill Control

The permlttee shall employ measures to prevent spllls of fuelas or
lubricants inte State waters., If gpilla do occur, notification
shall he provided to the Department of Envirwnmental Gualilty (DEQ)
Tidewater Regional &ffice (TRO) at (757) 518-2077 or Department of
Emergency Services 1-800-46H-8892.

Conatruction Acktivity

211 construction and inetallation asacciated with the activity
mhall be accomplished in such a manner that construction material
or wagte material 1s not discharged into Stake waters.

DEQ Wotification

1. The permittes shall advise the DEQ TRC in writing when unusual
or potentially complex conditions are encountered which regquire
debris removal or lnvolve potentially toxie pellutants, and shall
not take measures to remove the obstrucktlon, material, or toxic
pollutant, or change the location of any structure untll approval
by the Dmpartment ils receivaed,

2. All correspondence regarding this permit shall he directed bo.

Depatrtment of Environmental Quality
Tidewater Reglonal office
Virginla Water Protection Permit Program Office
5£38 Southerpn Boulevard
Virginia Beach, Virginia 23462

Include your Permlt Mumber 00-123% on 2ll correspondends,
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This permlt 1a walid for a maximum of ten years from the date of
igsuance. In accordance with the YWPP Regulation {9 VAC 25-210-80,
Formarly VR 620-15-02), reapplication mugst be mads no less than 180
days prior to the expiraticon date of this permit.

F. Dredging and Dilsposal

1.

The DEQ TRCO shall be notified in writing no leass than ten
days prior to comnancement and not more than ten days
following completicon of sach dredging cycle.

Dredging is authorized by hydraulic dredge with placement of
material in Craney Island Dreodged Mateorial Management Area.

Coples of any monitoring data gensrated at the dieposal aite
weir -during the disposal of marerial resulting from this
permlt shall be gsubmitted to DEQ within 60 days.

The DEQ TRO shall be provided plans for a dredging
bathymetrie survey, using mean lower low witer datum, and
propoged dredglng locatleons for review ab leask 10 daye prior
to commencement of each dredging cycle.

bredging shall ke accomplished in a manher as to minimize
disturbange of the bottom and minimize turkidity lavels in
the water column. Recommendations outlined in the Corps 1784
regearch document, "Sediment Resuspengion Characteristice of
Selected Dredges" and "Literature Review and Techniecal
Evaluation of Sediment Resuspansion During Dredglng - 15910
ghall bhe followed when applicable. Documentation of
recommendaticna that were or were not fellowed and supporting
explanationa ahall be reported in writing to DEQ TRO within
30 days following completion of each dredging cycle.

Dredging 1s authorized to a maximum depth of -45 feet MLLW in
the west anchorage, -50 feet MLLW in the east anchorage and
Maval maneuvering area and -50 feskt MLLW in the weat side of
the channel, and -5% fest MLLW in the esast side of the
channm]l as gpecifisd by the ACOE map hand deliverad on
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Desember 18, 2000. Thls maximum depth includes any
everdredge or advanced mainrenance.

The double handling of dredged material in State waters is
prohibited.

Scate Water Qualicy Criteria (9 VAZ 25-260-50) shall not be
vioclated during dredging operations, unleous otherwilise cavged
by ambient condiciona.

If evidance of impalred water quality, such ams fish kille, is
chaarved during dredoing. dredging operations shall ceage and
the DEQ shall be notified immediacely at {(75Y) S1A-2077T.

No wetland £ill or excavacion 1s authorized by thia permit.

A before-dredge bathymetric survey and draft mapping of the
after-dredge bathymetric aurvey of tha dredged area, using
mean - lower low water datum, shall be sgubmitted to the DEQ TRO
within 30 days following complecion of aach dradgling cyele.

A final mapping of the after-dredge survey shall be submitted
to DEG TRO within 120 days following completion of each
cycle,

Any time of yvear restricrtions or other procedures or opinicns
for dredging and dispogal recommended by the Natcional Marine
Fisheries Service, the Virginia Marine Resocurces Commigaion,
ar the U.8. Fiah and Wildlife Sarvice shall be sbrictly
adhered to. A copy of these recommendations shall ke
provided to DEQ TRO pricor to commencament of dredging
activirles,
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EART IT - GENERAL CONDITIONS

A. Duty to Comply

The permictee ghall comply with all conditions of the parmit,
Nothing in the regularcions shall be construed to reliewve the
permittee of the dury bto comply with all applicable Federal and
State statutes, regulations and toxic standards and prohibitions.
Any permit non-cempliance is a vialatlon ¢f the Clean Water Act and
State Water Control Law, and is grounds for enforcement action,
pearmit cermination, revocation, modificaticn, or denial of a permit
renewal application.

B, Mitigatien Requiremsnts

1. The permittem shall take all reasonable ateps to

al aveid all adverse envirsnmental impact whieh could result
from the activicy,

b} whare avoldance is impractical, minimize the adverse
envlranmental impact, and

] where impactg cannot be avoided, provide mitigation of tha
adverse impact on an in kind basie.

C. Reppener

This permit may be reoperned to modify the conditiona of the permit
to meat new regulatory atandards duly adopted by the Board. Causes
for reopening parmits include, but are not limiced to:

1. When Stare law prohibits condicions o a permit which are more
stringen: than an applicable affluent limitation guideline;

2. When subsaguently promulgated effluent guidelines are modified,

and are hased on bast convantional pollutant <control technolagy;
or

3, When the circumstances on which the previous permit was based
have materially and substantially changed or apecial zstudies
conducted by the Department or permittss ghow material and
substantial change &ince the time the permit was issued and

thareby conatitute cauge [or permit modificavion or revacation
and reissuvancs.
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thange in Management of Pollutants

All discharges and other actlvitles authorized by thils permit shall
be made in accordance with the terms and conditions of this permit.
The permittee shall submit a new application 180 days prior to any
madificaclon to their activiey which will:

1. Result in & significantly new or substantially increased
discharge of dredged or £11l material, or a significant change
in the nature of the pollutants; or

2. Vieolate or lead to the wiglation of the terms and conditions of
the permit or the Water Cualilty Standards of the Commonwealth.

Duty to Halt or to Reduce Activity

It ghall not be a defense for a permictes in an enforceamant acticn
that it would have bean necessary to halt or reduce the permitbed
activicy in order to maintain compliance with the conditions of
this permit.

Compliance with State and Federal Law

Compliance with this permit constitutes compliance with Virginia
Watar Protection Permit requirements of the State Water Control
taw. Nothing in this permir shall be construesd to preclude the
ingtitution of any legal action under or relieve the permittas from
any reapensibilities, liabilities, or other penaltles established
purauant to any other State law or regulation or under the
muthority preserved by fection 510 of the Clean Wabter Act.

Property Rights

Thea issuanca of thias permit does not convey any property tights in
aichar real or perscnal proparty, or any exclusiwva privileges, nor
does it authorize any injury to private property or any invaaslon of
personal property rights, nor any infringement of federal, atate or
local laws or regulations.

saverablllicy

The provislions of this permit are asvarable.
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Right of Entry

The permittes ghall allow authorized State and Federal
representatives, upon bthe presentation of credentials at reazonabls
times and under reascnable clrcumatances:

1. To enter the permittee's property, public or private, and have
accass to, inspect and copy any recerds that nust he kept as
part of the permit conditions;

2. To inspect any facllities, operations, or practices (including
menitoring equipment) regulated or required under the permit;

J. To sample or monitor any substance, parameter or activity for
the purpase of assuring compliance with the conditions of the
permit or ag otherwlse authorized by law.

For the purpese of this section, the time for insgpection shall be
deemed reasonable cduring regular husiness hours. MNothing contained
hermin shall make an inspection Lime unreasonable during an
emergency.

Transferakbility of Permitag

This permit may be traneferrved to another parscn by a permittee if:

1. The current permittes notifies the DepArtwment of Envirotnmental
Quality 30 days prior to the propoaed tranafer of the title to
the facility or property;

2. The notice 0f the proposged tranafer includes a written agresment
between the exlsting and proposed new ownay containing a
gspacific date of tranafar of the parmit responsibility, coverage
gnd liahility betwean them; and

3. The Department of Environmental Quallty does not within the 39
day time pericd nocify the axiscing owner of 1ts intant to
modify or revoke and reisgue Lhe parmik.

Such a transferred permit shall, as of the date of the tranafer, b=
as fully asffective as if it had been issued directly to the new
permittes,
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Permit Moedification

The applicant shall notify the Department of Eavironmantal Quality
of any modlification of thia project and shall demeonstrate in a
written gtatemeni to the Department that sald modification will nok
viglate any conditions of this permit. 1f such demonstration
cannot be made, the peitmittee shall apply for a modification of
this parmit. This permit may he modified when any of the following
developments oCcCuUr:

1. When additions or alterations have been made to the affected
faciliry or activity which require the application of permit
conditicona that differ froem those of the existing permit or are
abgent from it;

2. When new information becomes available abour the operarcion or
discharge covaered by the permit which was not available at
permit issuance and would have justified the applicatcion of
different parmit conditlons at the cime of permit iszsuvance;

3. When a change 18 made in the promulgated ptandards or
regulationa an which the permit was based;

4. When 1t becomes necessary to change final dates in achedules due
to circumstances over which the parmittee has little or no
conkrol such asd acts of God, materials ashortages, etc., Howsver,
in no case may a dompliance schedule bhe madifled to exktend
bayond any applicable statutory deadline of the Clean Water Ack;

5. When an effluent standard or prchibition for toxic pollutant
must he incorporated in the parmic in accgrdance with provisions
of Section 307(a) of the Clean Water Act;

§. When changes occur which are subiect to “reopenar clauses” in
the permit;

7. When the Department of Environmental Quality determines thar
minimum inatream flow leavels resulting from the permitbtse’s
withdrawal of water are detrimental to the instream beneficial
uge, the withdrawal of water should be subject to Eurther nec
limitationa or when an area is declared a Surface Waker
Management Area pursuant Lo Stabe water Control lLaw Sections
E2.1-242 through 253, during the term of the permit;

B, When the level of discharge of a pollutant not limited in the
permit exceeds the level which can be achieved by available
methodolagy for controlling such discharges;
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g. When the parmlittee begins or expects to begin to rause the
diascharge ¢f any toxic pollutant not reporcted in the
applicatlon; or

16. When other states were net notified of the change in the permit
gnd cheir waters may be affected by the discharge.

Permit Terminaticn

This permit, after public notice and oppertunicy for a hearing, is
suhject to termination. Causes for termination are as follows:

1. Noncompliance by the permittee with any condition of the parmit
2. The permittes's fallure in the application or during the permit
igguance process to disclese fully all relevant facts or the

permittee's misrepresentation of any relevant facts at any time

1. The permittea's violation of a apecial or judicial order:

4. A det=rmination that the permitted actlvity endangers human
health or the environment and can be regulated te acceptbable
lavals by permit modification or termination; or

5. A change in any condition that requires eithar a bemporary or
permanent reduction or eliminatien of any discharga of dredged

and £i11]1 material contreolled by the permic,

Civil and Criminal Liabllity

Nothing in this permit shall be conatrued to relieve the parmictes
from clvil and criminal penalties for noncompliance.

0il and Hazardous Substance Liabilicy

Mothing in this permit shall be construed to preclude the
institution of legal action or relieve the permittee from any
responsibilities, liabilities, or penalties to which the permittes
is or may be subject under Section 311 of the Clean Water Act or
Cecciong B2.1-44.34:14 through £2.1-44.34:23 of the State Water
Control Law.
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Unauthorized Discharge of Pollutanta

Except in compliance with this permit, It shall ke unlawful for the
permitbes to:

1. Discharge into atakte waters gewage, induscrial wastes, other
waates, ot any noxious or deleterious substanges, or

2. Ctherwlse alter the physical. chemical, or kiclogleal properties
of such state surface watera and make them detrimental to bhe
public health, or to animal or aguaktic life, or to the usas of
such waters for domestic or industrial congumption, er for
racraabtion, or for oather u=man,
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CONTRACTOR QUALI TY CONTROL
3/ 02
PART 1 GENERAL
1.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shal
establish and maintain an effective quality control systemin
conpliance with the Contract Clause titled “lnspection of
Construction”. The quality control system shall consist of

pl ans, procedures, and organi zati on necessary to produce an end
product which conplies with the contract requirenments. The
system shall cover all construction operations, both onsite and
offsite, and shall be keyed to the proposed construction
sequence. The project superintendent will be held responsible
for the quality of work on the job and is subject to renoval by
the Contracting O ficer for non-conpliance with quality
requirenents specified in the contract. The project
superintendent in this context shall mean the individual with
the responsibility for the overall managenent of the project
including quality and producti on.

1.1.1 Applicable Publications

The publications |listed below forma part of this specification
to the extent referenced. The publications are referred to in
the text by basic designation only.

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

ASTM D 3740 (1996) M ni num Requirenents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engineering
Desi gn and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing
and/ or I nspection of Materials Used in
Construction

1.2 PAYMENT

Separate paynent will not be nmade for providing and nai ntaining
an effective Quality Control program and all costs associ ated
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therewith shall be included in the applicable unit prices or
| unp-sum prices contained in the Bidding Schedul e.

1.3 COORDI NATI ON MEETI NG

As soon as practicable after receipt of Notice of Award and
before start of the schedul ed work, the Contractor shall neet
with the Contracting Oficer's Representative (COR) in
coordination with the requirenents of SECTION 01200 and di scuss
the Contractor's Quality Control (CQC) system The Contractor's
Project Manager, Submittals Cerk and Quality Control Manager,
Dredge Captain and Pl ant Operators, and the Surveyor or Engi neer
to be enployed by the Contractor to performall surveys and

| ayout of the work required of the Contractor shall attend this
nmeeting. The Contractor is encouraged to have an officer of his
conpany and representation fromany major subcontractors at the
conference. During the neeting, a nutual understandi ng of the
system details shall be devel oped, including the forns for
recording the (CQC) operations, control activities, testing,

adm ni stration of the systemfor both onsite and offsite, and
the interrelationship of Contractor and Governnment control and
surveillance. Mnutes of the neeting will be taken and prepared
by the Governnent, signed by both the Contractor and the COR,
with signed copy provided to Contractor, which shall becone a
part of the contract file. There may al so be occasi ons when
subsequent conferences will be called to reconfirm
under st andi ngs.

1.4 QUALITY CONTROL PLAN
1.4.1 Ceneral

Prior to start of the schedul ed work operations, the Contractor
shall furnish his CQC plan to the COR for acceptance. The CQC
Plan the Contractor proposes to inplenent shall identify the
personnel, procedures, instructions, records, and forns, and, as
a mnimm shall include:

a. A description of the quality control organization,
including a chart showing Iines of authority by name with duties
and responsibilities of their respective position,
qualifications (in resunme format), and acknow edgnent that the
CQC staff shall inplenment the three phase control systemfor al
aspects of the work specifi ed.

b. The nunber, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy of the
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| etter, signed by an authorized official of the firm which
describes the responsibilities and del egates the sufficient
authorities to adequately performthe functions of the CQC
Syst em Manager, including authority to stop work which is not in
conpliance with the contract. The CQC System Manager shal

issue letters of direction to all other various quality control
representatives outlining duties, authorities and

responsi bilities, and shall furnish copies to the Governnent at
the sane tine.

c. Control, verification and acceptance testing procedures
for each specific test to include the test name, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person or |aboratory responsible for each test
(laboratory facilities will be approved by the CO.

d. Procedures for scheduling, review ng, certifying, and
managi ng submttals, including those of subcontractors, offsite
fabricators, suppliers, and purchasi ng agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures
for each specific test to include the test name, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person responsible for each test. (Laboratory
facilities will be approved by the Contracting O ficer.)

f. Procedures for tracking preparatory, initial, and
foll owup control phases and control, verification, and
acceptance tests including docunentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been correct ed.

h. Reporting procedures, including proposed reporting
formats.

i. Alist of the definable features of work. A definable
feature of work is a task which is separate and distinct from
ot her tasks, has separate control requirenents, and may be
identified by different trades or disciplines, or it my be work
by the sane trade in a different environment. Al though each
section of the specifications nmay generally be considered as a
definable feature of work, there are frequently nore than one
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definabl e feature under a particular section. This list will be
agreed upon during the coordinati on neeti ng.

1.4.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the
start of construction. Acceptance is conditional and will be
predi cated on satisfactory performance during the construction.
The Governnent reserves the right to require the Contractor to
make changes in his CQC Plan and operations including renoval of
personnel, as necessary, to obtain the quality specified.

1.4.3 Notification of Changes

After approval of the CQC plan, the Contractor shall notify the
COR in witing of any proposed change to his CQC System

1.4.4 Corrective Actions

If at any time the Governnent determ nes that the CQC system
personnel, instructions, controls, tests, or records are not
provi di ng schedul ed work which conforns to contract

requi renments, action shall be taken by the Contractor to correct
t he deficient managenent.

1.5 QUALITY CONTROL ORGANI ZATI ON
1.5.1 CQC Organi zational Staffing

The Contractor shall provide a CQC organization staff which
shall have conplete authority to take any action necessary to
ensure conpliance with the contract. The CQC organi zation staff
shal | consist of a CQC system manager and suppl enental staff as
speci fied bel ow, who shall answer to the Contractor's Project
Manager. The Project Manager (who shall not be the project
superintendent) shall be an executive nenber of the Contractor's
organi zati onal staff, and shall have supervisory powers over the

CQC organi zation and the project superintendent. Fol |l owi ng are
the m nimum requirements for the CQC organi zation staff. These
m ni mum requi rements will not necessarily assure an adequate

staff to meet the CQC requirenments at all tines during dredging
and dredged naterial placenent operations. The actual strength
of the CQC staff may vary during any specific period to cover

t he needs of the work.
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1.5.1.1 CQC System Manager

The Contractor shall identify an individual within his

organi zati on who shall be responsible for overall managenent of
CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall:

a. be an experienced construction rmanagenment person with a
m ni mum of five years experience in dredging and rel ated beach

fill work. This experience shall include successful conpletion
of Course entitled "Construction Quality Managenment for
Contractors”. The Contractor shall conplete this training

within 30 cal endar days of receipt of his Notice To Proceed.
This course is offered periodically by the Corps of Engineers at
an admi nistrative cost not to exceed $50. 00 per person.

Specific tinmes and | ocations are available fromthe Norfolk
District, Construction Operations Section, telephone (757)
441-7687.

b. be on the job site at all times during work operations
and shall be enployed by the Contractor.

c. be assigned as system nanager but nay have duties as
the Project Superintendent in addition to quality control.

d. have an alternate who shall be identified in the plan
to serve in the event of the CQC system manager's absence. CQC
System Manager's period of absence may not exceed one week at
any one tinme, and not nore than fifteen workdays during a
cal endar year. The requirenents for the alternate shall be the
sanme as for the designated CQC System Manager.

1.5.1.2 CQC Supplenental Staff Personne

When necessary for a proper CQC organi zation, the Contractor
shal |l add additional staff at no cost to the Governnent. The
staff shall be of sufficient size to ensure adequate QC coverage
of all work phases, work shifts, and work crews involved in the
dredgi ng operations. These individuals shall:

a. be enployed by the Contractor, unless waived in witing
by the Contracting Oficer (CO. Al CQC staff nmenbers shall be
subject to interview prior to acceptance by the Contracti ng
O ficer.

b. assist and be responsible only to the CQC system
manager. These personnel may perform other duties, but shall be
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fully qualified by experience and technical training to perform
their assigned QC responsibilities and nust be all owed
sufficient tine to carry out these responsibilities.

c. be physically present at the schedul ed work site during
work on their areas of responsibility.

d. have the necessary education and experience to ensure
contract conpliance and shall be responsible for assuring the
Contractor's work conplies with the contract requirenments for
their area of specialization.

1.5.2 Organi zational Changes

The Contractor shall obtain the Contracting O ficer's acceptance
before replacing any nenber of the CQC staff. Requests shal

i ncl ude the nanes, qualifications, duties, and responsibilities
of each proposed repl acenent.

1.6 SUBM TTALS

Submttals shall be acconplished as specified in Section 01330
SUBM TTAL PROCEDURES and as nay be required in the respective
speci fications. The CQC Manager shall be responsible for
certifying that all submttals are in conpliance wth the
contract requirenments.

1.7 CONTRCL

Contractor Quality Control is the nmeans by which the Contractor
ensures that the construction, including that of subcontractors
and suppliers, conplies with the requirenents of the contract.
The controls shall be adequate to cover all construction
operations, including both on-site and off-site fabrication,
nobi | i zati on and denobilization of the Contractor’s plant,
sitework and rel ated operations, plant operations in conjunction
wi th environnmental nonitoring and testing, and will be keyed to
t he proposed construction sequence. The controls shall be
subject to the approval of the Contracting Oficer and incl ude
at | east three phases of control to be conducted by the CQC
system nmanager for all definable features of work as foll ows:

1.7.1 Preparatory Phase
This phase shall be initiated after the Pre-Construction

Conf erence, performed prior to beginning work on each defi nabl e
feature of work, and shall include as a mninmumthe foll ow ng:
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a. A review of each paragraph of applicable specifications.
b. A review of the contract plans.

c. A check to assure that all plant and equi pnent to be
enpl oyed in the work has been tested, required docunentation has
been submitted, and their use on the work has been approved as
speci fi ed.

d. A check to assure that provisions have been nade to
provi de required control inspection and testing.

e. Exam nation of the respective work areas to assure that
all required prelimnary work has been conpleted and is in
conpliance with the contract.

f. A physical exam nation of approved equi pnment and pl ant
to do the scheduled work is on hand and confornms to job
requirements. A verification check to assure each item of plant
and equi pnent is properly manned for the schedul ed work.

g. A review of the appropriate activity hazard analysis to
assure safety requirenents are net.

h. Discussion of procedures for constructing the work,
i ncluding repetitive deficiencies, and docunent construction
tol erances and wor kmanshi p standards for each respective phase
of worKk.

i. A check to ensure that the portion of the plan and
operations nethod for the work to be perfornmed has been accepted
by the Contracting Oficer.

j. The Governnent shall be notified at |east forty-eight
hours in advance of beginning any of the required action of the
preparatory phase. The CQC system manager shall certify the
requi renents of this phase to be in accordance with contract
requi renents as a part of this notification. The results of the
preparatory phase actions shall be docunented by separate
witten mnutes prepared by the CQC system nmanager and attached
to the daily QC report. The Contractor shall instruct
applicable workers as to the acceptable | evel of workmanship
required in order to neet contract specifications.

1.7.2 Initial Phase
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Thi s phase shall be acconplished at the begi nning of each
definable feature of work. The follow ng shall be acconplished:

a. A check of prelimnary work to ensure that it is in
conpliance with contract requirenents. Review m nutes of the
preparatory phase.

b. Verification of full contract conpliance. Verify
required control inspection and testing.

c. Establish | evel of workmanship and verify that it neets
m ni mum accept abl e wor kmanshi p st andar ds.

d. Check safety to include conpliance wth and upgradi ng of
the safety plan and activity hazard analysis. Reviewthe
activity analysis with each worker.

e. The Government shall be notified at |east forty-eight
hours in advance of begi nning any of the required action of the
initial phase. The CQC system nanager shall certify the
requi rements of this phase to be in accordance with contract
requirements as a part of this notification. The results of the
initial phase actions shall be docunented by separate witten
m nutes prepared by the CQC system nmanager and attached to the
daily QC report. The Contractor shall instruct applicable
wor kers as to the acceptable | evel of workmanship required in
order to neet contract specifications. Exact location of initial
phase i nspections and verifications shall be indicated for
future reference and conparison with foll owup phases.

f. The initial phase shall be repeated for each new crew
to work on-site, when changes to approved plans or schedul es are
requi red, and any tinme acceptable specified quality standards
are not being net.

1.7.3 Foll owup Phase

Dai ly checks shall be performed to assure continuing conpliance
with contract requirenents, including control testing, until
conpletion of the particular feature of work is acconplished.
The checks shall be nmade a matter of record in the Daily CQC
Report docunentation. Final follow-up checks shall be conducted
and all deficiencies corrected prior to the start of additiona
features of work which may be affected by any precedi ng
deficient work. The Contractor shall not build upon or concea
non- conf orm ng wor k.
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1.7.4 Additional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted by
the Contractor on the sane definable features of work when
directed by the COR

1.8 TESTS
1.8.1 Testing Procedures

The Contractor shall performtests specified or required to
verify that control neasures are adequate to provide a product
whi ch confornms to contract requirenents. The Contractor shal
procure the services of an industry recognized testing

| aboratory or he may establish an approved testing | aboratory at
the project site. A list of tests which the Contractor
understands he is to performshall be furnished to the
Contracting Oficer. The list shall give the test nane,

speci fication paragraph containing the test requirenments, and

t he personnel and | aboratory responsible for each type of test.
The Contractor shall performthe follow ng activities and record
and provide the follow ng data:

(a) Verify that testing procedures conply with contract
requirenments.

(b) Verify that facilities and testing equi pnment are
avail able and conply with testing standards.

(c) Check test instrunment calibration data agai nst
certified standards.

(d) Verify that recording fornms, including all of the test
docunent ati on requi renments, have been prepared.

(e) Results of all tests taken, both passing and failing
tests, shall be recorded on the Quality Control report for the
date taken. Specification paragraph reference, |ocation where
tests were taken, and the sequential control nunber identifying
the test shall be given. Actual test reports may be submtted
|ater, if approved by the Contracting O ficer, with a reference
to the test nunber and date taken. An information copy of tests
performed by an off-site or commercial test facility shall be
provided directly to the Contracting O ficer. Failure to submt
tinely test reports, as stated, may result in nonpaynent for
rel ated work perforned and di sapproval of the test facility for
this contract.
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1.8.2 Testing Laboratories
1.8.2.1 Capability Check

The Governnment reserves the right to check | aboratory equi pnent
in the proposed | aboratory for conpliance with the standards set
forth in the contract specifications and to check the | aboratory
technician's testing procedures and techni ques. Laboratories
utilized for testing soils shall neet criteria detailed in
\-ASTM D 3740-\ and \-ASTM E 329-\.

1.8.2.2 Capability Recheck

If the selected |aboratory fails the capability check, the
Contractor will be assessed a charge, equal to the cost of each
recheck, to reinburse the Governnent for each succeedi ng recheck
of the | aboratory or the checking of a subsequently sel ected

| aboratory. Such costs will be deducted fromthe contract
amount due the Contractor.

1.8.2.3 On-Site Laboratory

The Governnment reserves the right to utilize the Contractor's
control testing | aboratory and equi pnent to nmake assurance tests
and to check the Contractor's testing procedures, techniques,
and test results at no additional cost to the Governnent.

1.8.2.4 Transportation of Sanples for Testing

Cost incidental to the transportation of sanples or naterials
shall be borne by the Contractor. Sanples of materials for test
verification and acceptance testing by the Governnent shall be
delivered to the Corps of Engineers Division Laboratory or other
pl ace designated, as directed by the COR

1.9 DOCUMENTATI ON
1.9.1 Current Quality Control Records

The Contractor shall maintain current records of quality control
operations, activities, and tests perforned, including the work
of subcontractors and suppliers. These records shall be on an
acceptabl e form conplete, legibly witten or typed, and shal

i ncl ude factual evidence that required quality control
activities and tests have been perforned, including but not
limted to the foll ow ng:
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a. Contractor/subcontractor and their area of
responsibility.

b. Operating plant/equipnent with hours worked, idle, or
down for repair.

c. Work perfornmed today, giving |ocation, description, and
by whom

d. Test and control activities performed with results and
references to specifications/plan requirenents. List
deficiencies noted along with corrective action.

e. ldentify submttals reviewed, with contract reference,
by whom and action taken.

f. Of-site surveillance activities, including actions
t aken.

g. Job safety evaluations stating what was checked,
results, and instructions or corrective actions.

h. List instructions given/received and conflicts in plans
and/ or specifications.

i. Contractor's verification statenent.

j. These records shall indicate a description of
trades/ wor kmen wor ki ng on the project, the nunber of personne
wor ki ng, weat her conditions encountered, and any del ays
encountered. These records shall cover both conform ng and
deficient features and shall include a statenment that equi pnment
utilized in the work and workmanship conply with the contract.
The original and one copy of these records in report form shal
be furnished to the COR daily within twenty-four hours after the
date(s) covered by the report, except that reports need not be
submtted for days on which no work is performed. As a m ninmum
one report shall be prepared and submtted for every seven days
of no work and on the | ast day of a no work period. All
cal endar days shall be accounted for throughout the life of the
contract. The first report following a day of no work shall be
for that day only. Reports shall be signed and dated by the CQC
system nmanager. The report fromthe CQC system manager shal
i ncl ude copies of test reports and copies of reports prepared by
al | subordinate quality control personnel
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1.9.2 Deficiency Tracking Log

The Contractor shall establish and maintain a daily fornal
deficiency tracking |log that shall be kept at the job site. The
| og shall include as a m nimumthe follow ng:

a. Contract title and nunber.
b. Deficient work (by an identification nunber).
C. Description of corrective action(s).
d. Dat e report ed.
e. Dat e corrected.
f. Reported by.
1. 10 NOTI FI CATI ON OF NONCOVPLI ANCE

The CORwill notify the Contractor of any nonconpliance with the
foregoing requirenents. The Contractor shall, after receipt of
such notice, inmediately take corrective action. Such noti ce,
when delivered to the Contractor or his representative at the
site of the work, shall be deenmed sufficient for the purpose of
notification and be recorded in the Daily Report of Operations.
If the Contractor fails or refuses to conply pronptly, the COR
may i ssue an order stopping all or part of the work until
satisfactory corrective action has been taken. No part of the
time | ost due to any such stop orders shall be nade the subject
of claimfor extension of tinme or for excess costs or danmages by
t he Contractor.

1.11 NMEASUREMENT AND PAYMENT

Separate paynent will not be nade for any work perforned under
this section and all associated costs shall be included in the
cost for all bid itens.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON ( NOT USED)
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SECTI ON 01500
TEMPORARY CONSTRUCTI ON FACI LI TI ES

3/ 02

PART 1
1.1 SITE PLAN

The Contractor nmay use the disposal area for storage of
mat eri al s and equi pnment; however, the |ocation of Contractor
storage, staging, and toilet facilities the Contractor nmay w sh
to utilize are subject to the approval of the Contracting

O ficer. The Contractor shall prepare a site plan indicating

t he proposed | ocation and di nensi ons of any areas to be used by
the Contractor, the type of facilities to be used, avenues of

i ngress/egress to the areas, and details of installation. Any
toilet facilities used shall be fully self-contained.

1.2 AVAILABILITY AND USE OF UTILITY SERVI CES

The Contractor is informed that utility services are not
available in the work area and any such use or need by the
Contractor shall be at his expense.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTI ON (NOT USED)
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SECTI ON 01850
DRAW NG | NDEX

*The follow ng drawings are included as a part to this

Solicitation*

Nor f ol k
District
Fil e No.

H- 10- 10- 226
(in 7 sheets)

Title

Nor f ol k Har bor Channel

Craney |Island Reach and Norfolk Harbor
Reach

(Lamberts Point to Sewells Point)

Pl ans for Dredging

Survey of Decenmber 2001 and January 2002
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SECTI ON 02881
DREDG NG
3/ 02
PART 1 GENERAL
1.1 PLANT

Pl ant and equi pment enpl oyed on the dredging work shall be in
sati sfactory operating condition, capable of safely and
efficiently perform ng the work as indicated or specified, and
shall be subject to inspection and approval by the Governnent
at all tinmes. Equi pment and nmachi nery, including pipelines
and supporting plant, shall be subject to inspection and
approval by the Governnment and kept in good condition at all
times. A conplete listing of all dredging plant and machi nery
to be used in the work, including booster punps, skiffs,
barges, and other related equi prment, shall be submtted. The
listing shall include year and manufacturer, operational
capacities, safety features, operating and |licensing

requi renents for operators, and a description where and how
the item of equi pnent or plant will be enployed in the work.
Equi pnrent to be enployed on the work shall be listed in the
Progress Schedule with tasking and duration of duty where used
on the work clearly shown in association with the estinmted
gquantities of material to be renoved and the construction tinme
allowed in the contract. Once plant to be enployed in the work
is inspected and approved by the Governnent to be sufficient
to conplete the scheduled work in accordance with the

requi rements of the contract and the approved Progress
Schedul e, no reduction in the capacity of the plant will be
made except by witten perm ssion of the Contracting O ficer.
The Contractor shall submt, as a part of the Wirk Plan and
Quality Control Plan, the manufacturer's punmp curve for each
punp to be used during the project. This submttal shall be
provi ded by the Contractor for the purpose of verifying his
avai l abl e plant capacity is sufficient to acconplish the
schedul ed work in accordance with all contract requirenents.
The submittal shall include the dredge's main punp, and if
applicable, the | adder punp and any booster punp(s) to be used
on the contract. If a substitution of equi pment occurs during
the contract, the punp curve of the new punp(s) shall be
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submtted at the time of substitution and recorded in the
Daily Report of Operations. Each punp curve submtted shall be
clearly designated with the dredge name, contract nunber, punp
function (main punp, |adder punp, or booster punps) and punp
size. The punp curves shall indicate each respective punp's
performance (i.e., punp Hp, efficiency and rpms) for water

pl otted agai nst hydraulic head and di scharge velocity and

GPM s. All data provided nust be acconpanied with

document ation verifying the punps to be utilized in this work
have provided this efficiency on previous work in conditions
and for material to be renoved simlar to that to be
accomplished for this contract. Al floating plant and

pi peli nes used as accessways or working platforms shall be
equi pped wi th wal kways and guardrails conform ng to Corps of
Engi neers Manual EM 385-1-1 and neet OSHA requirenments for

wor ker safety. All buoyant (plastic) dredge pipelines that are
used on this contract shall be weighted or anchored securely
to the bottom so that the pipeline will stay on the bottom
and marked with floats or buoys during daylight and anber
lights during darkness to mark distinctly the entire |length
and course of the |ine.

1.2 CHARACTER OF MATERI ALS

The material to be renoved fromwithin the limts indicated on
the contract drawings is the shoaling that has occurred since
t he Channel was | ast dredged. Bidders are expected to exam ne
the sites of work and decide for thenselves the character of
the materials. The records of previous investigations and
dredgi ng, as applicable, are available in the Operations
Branch at the Norfolk District. The Governnent does not
warrant the accuracy of the records of previous dredging.

Local mnor variations in the subsurface materials are to be
expected and, if encountered, will not be considered as being
materially different within the purview of Contract Clause

"DI FFERI NG SI TE CONDI TI ONS". The records of previous dredging
are available in the Operations Branch, Norfolk District,
Cor ps of Engi neers, 803 Front Street, Norfolk, Virginia 23510-
1096. Local mnor variations in the subsurface materials are
to be expected and if encountered will not be considered as
being materially different within the purview of Contract
Clause “Differing Site Conditions”.

1.2.1 Obstruction ldentification
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The Contractor may encounter obstructions or other debris that
is not identified and may pose a hazard to navigation. The
Contractor shall advise the Contracting Oficer imediately of
any obstructions or other debris of this nature that is
encount er ed.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTI ON
3.1 PLACEMENT OF EXCAVATED MATERI AL

The dredged material shall be transported to the Craney Island
Dredged Material Managenment Area and di scharged within the
Center Containment Di kes at the general |ocation as indicated
on the drawi ng. The exact point of deposit will be determ ned
in the field by the Contracting O ficer (COR) based on actual
conditions at the time of contract performance. The initial
poi nt of deposit shall be a m ninmum of 3,000 feet west of the
east shoreline. As dredging work progresses, the point of
deposit shall be advanced to the west as directed by the COR
The contractor shall be responsible for providing al
di scharge pipeline for deposit within the designated area.
Pi pelines shall be placed across the top of the di ke at Craney
| sl and Managenent Area in such a manner as not to damage
roadways or the | evee. A suitable ranp approach over the
pi peline shall be provided across the full wi dth of the
roadways of a gradient suitable to provide for traffic or
vehi cl es and nobile cranes up to 30 tons in weight, w thout
dragging the frame on the roadways. The contractor may use the
roadways on top of the |evee at Craney Island for access to
t he pipeline; however, any vehicle or equipnment utilizing the
roadway must be equi pped with rubber-tired wheels. No materi al
shall be allowed to flow on the roadways around the di sposal
area or be deposited in a manner that will erode the dike
sl opes. The Contractor shall enploy proper dredging and
pl acenment nethods to ensure that the m ni num adequate pondi ng
depth is maintained and that a m ni nrum of two feet of
freeboard, neasured at the m ni num contai nnment di ke el evati on,
is maintained at all tines. The Contractor shall inmrediately
suspend dredgi ng and placenment operations in the event of any
contai nnent dike failure or if dike failure appears to be
imm nent. The Contractor may resune work only after suitable
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permanent repairs to the contai nment di ke have been made. Any
damages that result fromthe negligence of the Contractor to
properly manage the dredged material placenment and properly
mai ntain the contai nment dikes shall be fully repaired by the
Contractor at his own expense. The Contractor shall |eave the
pl acenment site in a well mintained condition. The spill box
shall be well maintained with the boards at the correct |evel
and free of trash and debris at all tinmes. The Contractor
shal | perform grading and ditching as necessary to elimnate
undrai ned areas within the contai nnent area. The Contractor
shall submt his proposed placenent plan as a part of the
overall work plan and requirenents of which shall be subject
to approval of the Contracting Oficer.

3.2 Water Quality Monitoring Controls

In addition to the requirenents specified in paragraph
“Control of Placenment Area Effluent”, the Contractor shal

take all precautions that in the opinion of the Contracting
Officer may be necessary to mnimze the escape of dredged
material into the navigable waters. Water sanpl es of nearby
navi gabl e waters shall be taken daily during dredgi ng
operations up current and down current fromthe dredge and

pl acenment area. Water sanples shall be taken after each change
in tidal current flow up current fromthe dredge and pl acenment
area. These sanples shall serve as the benchmark water

qual ity standard for which nmeasurenents of sanples taken in
the vicinity down current of the dredging and placenent area
shal | be conpared. Water sanples fromthe water surface in the
vicinity inmedi ately down current of the placenent area and at
the spillbox shall be taken as often as necessary to conform
to the requirenents as specified. Water sanples i mediately
down current fromthe dredge and placenment area shall be taken
not | ess than once during each respective tidal current flow,
and sanples at the spillbox not less than twice daily. Density
tests shall be performed on all water sanples as outlined in
paragraph titled "Control of Placenent Area Effluent”, in a
manner and at proposed | ocations as approved by the
Contracting Officer. In the event a water sanple taken down
current fromthe dredge, down current fromthe vicinity of the
pl acenment area, or at the spill box proves to be greater than
2 grans per liter in excess of the density of the water sanple
taken up current in the vicinity of the area being dredged
establi shed as the benchmark water quality standard, dredging
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operations shall be stopped imediately or the discharge fl ow
shall be reduced. Dredging can resunme nmaxi rum operations once
the difference in the density tests beconmes |less than 2 grans
per liter. All sanples taken shall be recorded by the
Contractor and included with the Daily Report of Operations.
The Contractor shall provide constant nonitoring of the

pl acenment operations when dredging and material placenent
operations are in progress. Monitoring personnel shall have
fully functional two-way radio comruni cations with the dredge
operator at all tinmes when dredging is in progress. Frequent
comruni cati on checks shall be made to assure proper materi al
pl acement during dredgi ng operations. In the event of any
conmuni cations failure or inproper material placenment is
determ ned, all dredging and pl acenment operations shall be

i mredi ately suspended until conmuni cations are restored as
approved by the Contracting O ficer, or in the event of

i nproper material placenent, until proper material placenent
procedures are reestablished by the Contractor as approved by
the Contracting Officer. All costs resulting from suspensi ons
of work as specified above shall be the responsibility of the
Contractor and at no additional expense to the Governnment.

3.3 Warning Signs

The Contractor shall erect and maintain at his own expense
sui tabl e navigation warning signs at each end of a subnerged
pi pel ine and at any other points necessary to prevent hazards
to navi gation.

3.4 Exam nation of Pipeline

The pipeline shall be exam ned and determ ned to be in good
condition to reasonably expect it to |last throughout the job
w t hout wearing to the extent of allow ng | eaks. The pi peline,
i ncl udi ng connections used for a subnerged |line, shall be
exam ned and deternm ned to be in good condition to reasonably
expect it to last throughout the job w thout wearing to the
extent of allow ng | eaks.

3.4.1 Leaks
In the event that | eaks occur anywhere in the pipeline, the

Contractor will be required to i medi ately discontinue using
t he respective equi pnent until the | eaks are stopped. The
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Contractor shall also be required to recover at no cost to the
Governnent any material inproperly placed because of a | eak or
| eaks in the equipnent.

3.5 PLACEMENT AREA CONTROL

Al'l markings to be placed in the field by the Contractor for
| ayout of the work, including but not limted to placenent
area control points, pipeline routes, and range markers and
buoys, shall be provided by a professional engineer or
surveyor licensed in the Conmonweal th of Virginia. The in-
pl ace markings shall be verified by the Governnent before
commencenent of dredging and pl acenent operations. The
Contractor shall give the Contracting O ficer a m ninum 14
cal endar day witten notice in advance of commencenent of
dredgi ng operations to assure the conpletion of the Governnent
verification review of the in-place nmarkings.

3.6 REQUI RED DREDG NG PRI SM OVERDEPTH, AND SI DE SLOPES
3.6.1 Required Dredging Prism

Wthin the specific areas indicated to be dredged or areas
approved by the Contracting O ficer, the required dredging
prismis defined by the required depths and applicabl e side

sl opes as indicated and specified. The actual quantity within
the required dredging prismwll be conputed fromthe | ast
surveys nade before dredging.

3.6.2 Overdepth

To cover inaccuracies of the dredging process, materi al
actually removed fromwithin the specific areas to be dredged
to a depth of not nore than one foot below the required depth
will be estimated and paid for at the contract price.

3.6.3 Side Slopes

Material actually renoved, within limts approved by the
Contracting Oficer, to provide for final side slopes not
flatter than 1 vertical on 3 horizontal, but not in excess of
the amount originally lying above this limting side slope,
will be estimated and paid for, whether dredged in origina
position or by dredging space bel ow the pay sl ope plane at the
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bottom of the slope for upslope material capable of falling

into the cut. In conputing the limting amunt of side-slope
dredgi ng an overdepth of one foot neasured vertically will be
used.

3.6.4 Method of Obtaining Soundi ngs

Soundi ngs to determ ne the volume of material renoved under
this contract will be made with an I nnerspace Technol ogy, Inc.
Model 448 Thermal Depth Sounder Recorder with an operating
frequency of 208 kilohertz and a 3 degree beamm dth at - 3db.
The equi pnent will be calibrated by the bar/ball check or
velocity probe nethod to conpensate for variations of the
velocity of sound in water.

3.6.5 Basis of Surveys

The Governnment hydrographic surveys shall be the sole basis
for determ ning paynent for dredging and final acceptance.

3.7 QUALITY CONTROL

The Contractor shall establish and maintain a quality contro
system for all dredging operations to assure conpliance with
contract requirenments and record his inspections and tests
under this system

3.7.1 Inspections and Testing Requirenents

| nspections and testing shall be the responsibility of the
Contractor including but not limted to the foll ow ng:

3.7.1.1 Control of Dredging Area and Placement Area Effl uent

The Contractor shall take sanples as often as required but at

| east twice daily. The density of the effluent shall be
determ ned by a hydronmeter or weight-vol une nmethod as

herei nafter specified. The Contractor will have the option of
t he hydronmeter nethod when settled solids are not present in
the sanple. When settled solids are present the weight-vol une
nmet hod shall be enployed for density determ nations. The same
techni que shall be used for making the water density

determ nations in the vicinity of the benchmark area as in the
respective work areas. \When the hydroneter is used, an
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i nstrunent such as Fisher Brand #14-331-5C2, or approved
equal , shall be used. When the wei ght-volune nethod is

enpl oyed, a 1,000cc | aboratory cylinder and a scal e or bal ance
capabl e of weighing the sanmple and cylinder to the nearest
gram shall be used.

3.7.1.2 Equi pnent and Machi nery Requirenents

Al'l neasuring equi pment, gl obal positioning systens (GPS) and
ot her electronic positioning systens, data plotting and
recordi ng equi pnment, and the procedures associated with each
respective item of equipnment, shall be subject to the approval
of the Contracting Oficer. Verification of current
calibration for each respective item of equi pnent, as approved
by the Contracting O ficer, shall be provided by the
Contractor prior to use of the equi pnment on the work. All
records produced by the equi pnent shall be inspected and
certified as conplete by the Contractor's Quality Control
Representative and included as a part of the Daily Quality
Control Report.

3.7.1.3 M scellaneous I nspections and Test Records

A copy of the records of all inspections and tests, as well as
record of corrective action taken, shall be included in the
Control Plan and furnished to the Contracting O ficer as a
part of the Daily Quality Control Report.

3.7.1.4 Inspection and Test Records

A copy of the records of inspections and tests, as well as
record of corrective action taken, shall be provided to the
Contracting Oficer with the Daily Report of Operations.

3.7.1.5 Reporting and Certificates

Al'l nmeasuring, plotting, and recordi ng equi pment and
procedures shall be subject to the approval of the Contracting
O ficer. Verification of their calibration, certified by the
Contractor's Quality Control Representative, shall be
furnished prior to use on the work. All records produced by

t he equi pnent shall be authenticated by the authorized
representative of the Contractor and then provided to the
Contracting Oficer with the Daily Report of Operations.
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3.7.1.6 Placenent Area |Inspections and Tests

| nspection for adequacy of placenent area control discharge
and advancenent nmet hods, inspection for any required placenent
area nmai ntenance, and surveillance for breaks in piping or
overflow of dredged material outside of placenent area.

3.8 REPORTI NG REQUI REMENT

The Contractor shall prepare and maintain a Daily Report of
Operations and furnish copies daily to the Contracting

O ficer. A copy of the form prescribed for recording the
required informati on and any further instructions on the
preparation of the report will be furnished at the
preconstructi on conference noted in Section 01005. The
Contractor shall also furnish the following itemdaily to the
Contracting O ficer during dredgi ng operations:

(1) Copy of dredge leverman's | og

(2) Records of dredge punp vacuum and pressure gauge readi ngs.
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